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FORM D  Proforma of Bank Guarantee……………………………………80 
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FORM F  List of Completed Works during last 7 years……………………84 
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FORM H  Integrity Pact…………………………………………………….86 
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NOTICE INVITINGE-TENDER (NIT) 
 

Housing & Urban Development Corporation Limited (HUDCO), through Regional Chief, Mumbai 

invites technical and financial bids on Percentage (%) rate basis for “Repair/Renovation of 

HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri 

(West) and staff quarters flat no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at 

Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai” 

by e-Tendering process from specialized, technically sound and financially capable 

firms/contractors/MSME registered agencies, as per the eligibility criteria mentioned in this NIT.  
Sl.No. Particulars  

1 NIT No. HMRO/ADMN/E2245/2025/01/R1  

2 Name of the work Repair/Renovation of HUDCO’s Staff 
Quarters Flat No. 501, 204 & 104 at 
Gulmohar CHS, Oshiwara, Andheri (West) 
and staff quarters flat no. 5/51, 5/52 & 5/61 
at HIRA CHS, 18/32 & 18/33 at Samudra 
Darshan CHS and 24/32 at Anand Sagar 
CHS at Bandra (West) in Mumbai 

3 Type of Tender  3 Envelope, 2 Bid, Percentage Rate 
Tender 

4 Estimated Cost Rs. 22,34,772.89/- 
Rs Twenty Two Lakh Thirty Four 
Thousand Seven Hundred Seventy Two  
and Eighty Nine Paise only. 

5 Period of Completion  Three (03) months to be reckoned from 7th 

day from the date of issue of LOA. 

6 Earnest Money Deposit/ Bid Security Rs 45,000.00/- 
Rupees Fourty Five Thousand Only. 

7 Non-refundable cost of tender 
document 

Rs. 1000/- plus GST @18% 
Rupees One Thousand plus GST @ 18%. 

8 Performance Guarantee 5% of the Awarded value. 

9 Security deposit 5% of the Awarded value. 

10 Pre-bid clarifications  As per Section - II, Clause – 1 of Bid 
documents 

11 Last date & time of submission of 
tender. 

02/02/2026 at 03:00 PM 

12 Date/ Time of opening of Bids 02/02/2026 at 3:30 PM 
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For further information:   

Regional Chief, 
Housing & Urban Development Corporation Limited  
Mumbai Regional Office Shreyas Chambers, 
2nd Floor, 175, Dr. D N Road, Fort, Mumbai – 400001 
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Instruction to Bidders 
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Introduction: 

Housing & Urban Development Corporation Limited (HUDCO), a Government of India 
Undertaking having its Regional Office at Mumbai Regional Office Shreyas Chambers, 2nd 
Floor, 175, Dr. D N Road, Fort, Mumbai – 400001, through Reginal Chief invites technical 
and financial bids on Percentage (%) rate basis for “Repair/Renovation of HUDCO’s Staff 
Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff 
quarters flat no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 
24/32 at Anand Sagar CHS at Bandra (West) in Mumbai”.  
 
HUDCO, invites online bids from specialized, technically sound and financially capable 
firms/contractors/MSME registered agencies, as per the eligibility criteria mentioned in this 
NIT. 

1) PRE-BID MEETING 
 

1.1. The Tenderers or their official representatives are invited to attend a pre bid meeting 
which will take place at Shreyas Chambers, 2nd Floor, 175, Dr. D N Road, Fort, 
Mumbai – 400001 on 23/01/2026 at 11:00 AM.  

1.2. The Tenderers can seek/submit any clarification/questions on issues relating to the 
tender, if any, in writing or by telefax no. 022-40154995 or by E-mail so as to reach 
the tender issuing authority for this purpose viz. Regional Chief through e-mail: 
hudcomro@hudco.org, not later than 7 (Five) days before the original date for 
submission of bid. 

 
1.3. The purpose of the meeting will be to clarify the issues raised and to answer 

supplementary questions on such issues, if any. 
 

1.4. The text of the clarifications/questions raised and the responses given will be uploaded 
on HUDCO’s website viz. www.hudco.org.  Any modifications of the tender document 
which may become necessary as a result of clarifications shall be made exclusively 
through the issue of an Addendum/Corrigendum.  Addendum/ Corrigendum, if any, 
will also be uploaded on HUDCO’s e-tender website viz-.https://hudco.ewizard.in and 
https://www.hudco.org and https://www.eprocure.gov.in, which will become part of bid 
document. 

 
2) SUBMISSION OF TENDER 
 
2.1 The bid document can be downloaded from HUDCO’s e-tender website viz-. 

https://hudco.ewizard.in and https://www.hudco.org and https://www.eprocure.gov.in. 
 

2.2 Complete bid consisting of Bill of Quantities (BoQ) and other required documents 

should be submitted online at https://hudco.ewizard.in through technical bid & the rates 
quoted on percentage rate basis shall be on the format for financial bid. The scheduled 
dates are given in the relevant paras of this NIT. 
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2.3 The bidder shall also submit a duly stamped and signed copy of the Complete NIT (e-
tender document), failing which the bid shall be deemed incomplete & hence 
cancelled. Hard copy of the NIT is not required to be submitted. 
 

2.4 The bidder shall bear all costs associated with the preparation and submission of his 
bid and HUDCO will in no case be responsible and liable for those costs regardless of 
the conduct or outcome of the bidding process. 

 
2.5 The executive control of the work, as far as this tender is concerned, subject to the overall 

control of the Chairman & Managing Director (CMD) HUDCO, shall be with the Regional 
Chief, Mumbai Regional Office, HUDCO to whom the Bidder/Contractor shall address 
all communications. 

 
3) TERMS AND CONDITIONS SPECIFIC TO E-TENDER PROCESS: 
 
3.1 Bidders have to do registration with our Service Provider which is presently M/s Unibrain 

Consultancy Private Limited. Service Provider will provide them telephonic training and 
assistance after payment of requisite fee plus applicable GST, as per actual as onetime 
registration fee from bidders of Rs. 3000/- (Rs. Three Thousand only), which is valid for a 
period of three years.  Digital certificates can be obtained from M/s Unibrain Consultancy 
Private Limited. or from any other Certifying authorities after paying requisite cost and 
submitting required documents as nominated by the Office of Controller of Certifying 
authorities (CCA) as available on website http://cca.gov.in.  The cost of Digital certificates 
is not covered in one-time registration fee.  It is the sole responsibility of bidder to arrange 
Digital certificates and/or registration and any such excuse of non-availability of digital 
certificates and/or registration shall not be accepted in any case. 

Contact details of M/s Unibrain Ltd. for Helpdesk Support are follows. 
 

Name – Mr. Mrutyunjaya 
Contact No. 8448288982 
E-mail ID: 
eprochelpdesk.54@gmail.com 

Name: Mr. Abhishek 
Contact No. 9355030617 
E-mail ID: 
eprochelpdesk.19@gmail.com 
 

 
Tendering Website: https://hudco.ewizard.in .  Bidders are advised to add e-mail IDs 
related to this tender to their address book to avoid bouncing of e-mail/non-delivery of 
e-mail/delivery of e-mail to junk or spam folder etc. 
 

3.2 It is mandatory for all the applicants to have Class III Digital Signature Certificate 
Signature+Encryption. (in the name of the person who will sign the bid documents) from 

any of the licensed certifying agency.  For more information, refer installation guide 

provided during first log-in.  Any untested or new token or token without latest drivers may 

not work properly.  Bidders are advised to check the compatibility of their Digital Signature, 

E-Token, Download Open Web Start for 64 bit., available under system requirement link 

at https://hudco.ewizard.in , using Administrator user access, etc.  Further latest updated 

information, if any, in this regard may please be checked by the bidders in the “Systems 

Requirements” tab on e-tendering website. 
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3.3 The bids are to be submitted online only, through e-tendering website.  This site is best 

viewed in Google Chrome and Mozilla Firefox.  Bidders are advised to ensure availability 

of essential requirements at their end e.g. internet connectivity, digital signature, 

registration with the Service Provider, valid compatible e-token of Digital Signature, bid 

preparation etc. and not to wait for last date to avoid last minute problems.  Bidder may 

request for extension of last date in case of technical problems well before last date which 
HUDCO may consider or not depending on HUDCO’s business requirements of time 

period available to HUDCO and other factors.  But if request of extension is made in last 

hours, HUDCO may not be able to consider the request, so bidders are requested to ensure 
submission of bids well before last date and time.  Neither HUDCO, nor Service Provider 

(Presently M/s Unibrain Consultancy Private Limited.) shall be responsible for non-

submission of tenders in time.  Complaints attributable to compatibility of the Client 

Systems, ignorance of users, non-availability of internet 

connectivity/bandwidth/compatible Digital Signature tokens/any other aspects will not be 

entertained.  No further communication in this regard shall be entertained. 

 
3.4 Earnest Money Deposit/ Bid Security of Rs. 45,000/- and a tender document fee of Rs. 

1000/- plus GST @ 18% is required to be deposited in HUDCO ‘s Current Account, the 
details of which are given under para 4.3(a) below.  

 
The MSME firms/ agencies registered in NSIC under PP policy are exempted from 
payment of EMD & tender fee subject to prevailing Office Memorandum issued by 
competent authorities from time to time and accordingly, has to upload the EMD and tender 
fee exemption certificate 
 

3.5 The bids should be prepared strictly as per terms & conditions failing which the bid is liable 
to be rejected without any further notice.  The bidder has to unconditionally agree to the 

terms & conditions mentioned in the tender document, online before proceeding further 
with filing in the data in the bidding schedules. 

 
3.6 The bidder has to upload duly filled supporting documents.  All the bidding schedules which 

have been identified as mandatory by HUDCO have to be filled in compulsorily.  The 

system will not allow a bidder to make his final submission of tender until all the mandatory 
bidding schedules are filled up by the bidder.  Bidders have to provide clarifications through 

email or as physical documents, if required by HUDCO for proper evaluation of bids. 

 
3.7 When a Tenderer submits his bid, system generates a “Final Submission Receipt” with the 

tender details and the date and time of submission.  Once the tender is submitted by the 

bidder, it is equivalent to dropping the envelope in the electronic tender box.  However, 

withdrawal of the bid can only be done before the last date & time of submission of the 
tender.  Any modification in offer after the closing time is not permitted. 

 
3.8 Even if any single cell/column in a mandatory field of any online form is left blank, the 

bidder may not be able to submit his bid in the electronic tender box. 



 
 

11

 
3.9 Bid shall not be entertained by any other mode, except e-Procurement, as detailed in this 

tender e.g. bids received physically/telegraphically/by fax/e-mail shall not be entertained.  

However, HUDCO may ask the bidders to submit subsequent clarifications/hard copies 

through physical documents/email etc.  During selection process, HUDCO reserves the 

right to seek clarification or verification of any information mentioned in the bid/supplied 

by vendors before finalizing the award of work. 

 
3.10 Tenders are to be submitted on or before prescribed last date and time.  The bidder gets an 

online receipt (Date & Time) for the final submission of tender.  This receipt will always be 

available on his respective log-in ID against the particular tender.   

 
3.11 It is not compulsory for Bidders to personally visit HUDCO office to attend bid opening 

and the result of financial bid opening can be viewed by bidders by logging to the e-

tendering website at their end. 

 
4) SUBMISSION & OPENING OF BIDS 
 

The Bidders shall submit their bid in the form and manner specified in this NIT. The bid    
shall be submitted online through website https://hudco.ewizard.in. 

 
4.1 ELIGIBILTY CRITERIA 

 
i)  The bidders who have completed similar works, as detailed below during the last seven years, 

ending last day of month previous to the one in which tender is invited, for “Repair/Renovation 
of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri 
(West) and staff quarters flat no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at 
Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai”. 

 
(a) Three similar completed works each costing not less than the amount equal to 40% of the 

estimated cost put to Tender. 
OR 

(b)  Two similar completed works each costing not less than the amount equal to 60% of the 
estimated cost put to Tender. 

OR 
(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost 

put to Tender. 
 

Note:  Similar works are defined as works pertaining to Renovation/Repair Works of 
Buildings (Office buildings, Institutional Buildings, Residential Buildings etc.) which 
also includes works related to Electrical.  

  
ii) Average annual financial turnover for construction works during the last 3 years, 
 ending 31st March of the previous financial year shall be 30% of the estimated cost. 

 



 
 

12

iii) The networth of the applicant firm should not be negative on the date of tender and 
as on 31/03/2025 and also should have not eroded by more than 30% (thirty percent) 
in the last three years, ending on ‘The Relevant Date’. A certificate authenticated by 
CA is required to be submitted. ‘Relevant date’ shall be the last date of the preceding 
month in which the NIB is invited. 

 
iv) The applicant should have atleast one Graduate Civil Engineer for proper execution of 

the contract. The applicant shall have to submit a list of these employees stating clearly 
how they would be involved in this work within 07 days of award of work.  

 
v) The past experience in similar nature of work should be supported by Copies of Letter 

of Award/Contract Agreement and Completion certificates issued by the client’s 
organisation. In case of the work experience is of Private Sector, the Completion 
certificate shall be supported with copies of the Letter of Award/ Contract Agreement 
and Corresponding TDS Certificates. Value of Work will be considered commensurate 
with the value of TDS Certificates. 

 
vii) The applicant should have valid GST Registration No. of Maharashtra and the copy of 

the same shall be submitted with the tender.  
 

viii) The bidder should have ESI Registration and EPF Registration/ Account no. and the 
copy of the same shall be submitted with the tender, in Envelope 2.  

Note 
 In case the applicant is exempted from registration of EPF and ESI they may submit copy of 

the document issued by the concerned Govt. Dept./ Agencies with such provisions. Also, the 
applicant shall furnish an affidavit to the effect that they are complying with all relevant 
statutory norms regarding ESI and EPF. 

 
4.2  Selection Process  

 
The selection of the contractor for execution of the work will be done on the basis of 
3-stage process, as detailed below: 

a) Stage 1 – EMD and Tender Document cost – Envelope 1 

b) Stage 2 – Technical Bid – Envelope 2 

c) Stage 3 – Financial Bid – Envelope 3 

4.3    Stage 1 – EMD and Tender Document cost – Envelope 1 

a) Envelope 1 shall contain scanned copy of receipt of the payment of Earnest Money 
Deposit of Rs. 45,000/- (Rupees Fourty Five Thousand only) and tender document cost 
of Rs 1000/- + GST @ 18%. In case of MSME, the bidder has to upload the scanned 
image of valid MSME registration certificate by 02/02/2026, 3:00 P.M. (Product range/ 

activity mentioned in such certificate should be similar to the requirement of this NIT). 
The EMD and tender document cost shall only be accepted electronically in the current 
a/c of HUDCO as per details given below 

Name of Beneficiary HUDCO Ltd. 

Bank HDFC Bank Ltd. 
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Branch B-3-4, Suryakiran Building 19,  
K.G. Marg, New Delhi 
 IFSC Code HDFC0000003 

A/c No. 00030350017801 
Purpose Tender Fee/ EMD 
Name of Agency  

The bidder has to ensure that the EMD and tender document cost is credited to HUDCO’s 
account as mentioned well before the stipulated date and time, to avoid any technical 
issues/ delay on last day/ time. 

b) Technical bid envelope (Envelope 2) of only those bidders shall be opened, whose proof 
of EMD paid and tender document cost or copy of valid MSME Registration certificate 
along with NSIC registration under PP policy are uploaded within the stipulated date and 
time. 

c) All the documents which are to be attached shall be in the form of scanned copy of           
original documents, alongwith the “Acceptance of Tender Conditions” (FORM E), 
“Undertaking for Correctness of Documents” (Draft in FORM G) and “Integrity Pact” 

(Draft in FORM H). 
 

4.4 Stage 2 – Technical Bid - Envelope 2 (Online) 
 

Technical Bid shall contain the following: 

S 
No. 

Contents of the Technical 
Bid 

Scanned copy of the 
Documents to be attached 

1. Copy of Complete NIT 
Document (e-tender 
document) 

Duly signed & stamped copy of e-tender 
document 

1. Letter of Bid (On Bidder’s 

Letter Head)  
Duly filled and signed Form A 

2. Particulars of the Tenderer 1. Duly filled and signed Form B 
2. Registration/Incorporation of 

the Company 
3. PAN No. 
4. GST IN No. 
5. Power of Attorney-for Authorised 
Representative 
6. ESI Registration 
7. EPF Registration/ Account no. 
8. Copy of valid MSME registration along 
with NSIC registration (if applicable) 
9. Other requisite documents as mentioned 
in Form B 

3. The Tenderer shall be a single 
‘legal entity’.  
Consortiums/ Joint Ventures 
are not eligible 

Certified by Registered Chartered 
Accountant (with UDIN No.) – One 
Document  

4. Average annual financial 
turnover during the last 3 

The statement indicating the same 
shall be certified by Chartered Accountant 
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years, ending 31st 
March,2025 

(with UDIN No.) – One Document- along 
with corresponding balance sheets. 

5. Networth of the applicant 
firm for last three years. 
Confirmation that the 
networth of the applicant 
firm is not negative as on 
31/03/2025 and also that the 
networth of the firm has not 
eroded by more than 30% 
(thirty percent) in the last 
three years 

Document duly certified by a practicing 
Chartered Accountant (with UDIN No.) 

6. Details of execution of 
similar work in the last 
seven years 
 

Work Orders/  Agreement and 
Completion Certificates issued by the 
client (Employer of the executed Project) 
shall be provided in support of undertaking 
the assignments – (as per FORM F). 

7. Any other document, if 
required to be uploaded by 
the bidder 

Maximum 2 Documents 

 
4.5 Stage 3 – Financial Bid - Envelope 3 (Online)  
 
 i) The Financial quote shall include all costs, applicable GST, duties and local 

taxes/levies, any other expensesetc. associated for execution of the project.  
 

 4.6 Any corrigendum, if issued, in respect of the Tender, shall be uploaded on 
https://hudco.ewizard.in and https://www.hudco.org and 
https://www.eprocure.gov.in. Bidders are requested to see HUDCO’s website 
before actual submission of tenders. 
 

 4.7 The Envelope 1 containing the EMD and tender document cost details shall 
be opened first on 02/02/2026 at 15:30 Hrs. If found in order, the Technical Bid 
of eligible bidders shall be opened subsequently.  
 

 4.8 Even though any bidder may satisfy the above requirements, he would be liable 
to disqualification, if he has made misleading or false representation or 
deliberately suppressed the information in the forms, statements and enclosures 
required in the eligibility criteria document. 
 

 4.9 On the evaluation of the technical bids by HUDCO, financial bids of only those 
agencies would be opened online, who are found to be eligible as per the criteria 
mentioned in NIT. The date of opening of financial bids shall be intimated to the 
eligible agencies separately. 
 

 4.10 In the event of the specified date of opening of bids being declared a holiday for 
HUDCO, the bids shall be opened at the appointed time and location on the next 
working day or as informed. 
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 4.11 The tender received shall remain valid for acceptance till 75 days of its opening. In 

case the lowest bidder withdraws his offer during validity period of 75 days, his EMD 
will be forfeited.  

 
5) AWARD OF CONTRACT 

 
i) After selection of the bidder, a Letter of Award (LOA) shall be issued, in 

duplicate, by HUDCO to the selected BIDDER and the selected BIDDER shall, 
within 7 (seven) days of the receipt of the LOA, sign and return the duplicate copy 
of the LOA in acceptance thereof.  

 
ii) In the event the duplicate copy of the LOA duly signed by the selected Bidder is not 

received by the stipulated date, HUDCO may, unless it consents to extension of 
time for submission thereof, the LOA issued by HUDCO will become null and 
void and the EMD of such Bidder shall be forfeited. 

 
ii) An Agreement would be required to be signed for the purpose within the stipulated 

date, as will be mentioned in the award letter to the bidder.  
 
iii) On award of work the selected bidder will have to deposit the performance guarantee 

@5 % of awarded amount, within 10 working days from date of LOA or within the 
extended period, if any, allowed by HUDCO. The same shall remain valid for a 
minimum period of 60 days beyond satisfactory completion of contract as per GCC. This 
performance guarantee will be released on satisfactory completion of work. The 
Performa for the Performance Guarantee is given as Form D 

 
6) COMMENCEMENT OF WORK. 

  
The Bidder/Contractor shall commence the work within 7 days from the date of issue of 
LOA or handing-over of site whichever is later.  
 

7) ACKNOWLEDGEMENT AND ACCEPTANCE BYBIDDER 
 

It shall be deemed that by submitting the bid, the bidder has: 
 
(i) made a complete and careful examination of the NIT; 
(ii) received all relevant information requisitioned from HUDCO; 
(iii) acknowledged and accepted the risk of inadequacy, error or mistake in the 

information provided in the NIT or furnished by or on behalf of HUDCO 
or relating to any of the matters stated in the NIT Document; 

(iv) satisfied itself about all matters, things, information and site conditions, 
necessary and required for submitting an informed bid/tender and performance 
of all of its obligations thereunder; and 

(v) agreed to be bound by the AGREEMENT (Form C), which shall be executed 
subsequent to award of work. The bid with all accompanying documents (the 

Documents) and all communications in relation to or concerning the 
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selection process shall be in English language and strictly on the forms 
provided in this NIT. 
 

8) CLARIFICATION IN TENDER DOCUMENTS 
 

For any technical and other clarifications in connection with this invitation to tender, 
Bidder may contact the following address: 
 
Regional Chief, 
Housing & Urban Development Corporation Limited  
Mumbai Regional Office Shreyas Chambers, 
2nd Floor, 175, Dr. D N Road, Fort, Mumbai – 400001. 
 

9)          INSPECTION OF SITE 
 
The bidders are advised to inspect the site, before submitting the tender, and acquaint 
themselves with working conditions including constraints and collect all necessary 
information required for execution/carrying out the work. 
 

10) LANGUAGE 
 

Tender documents including tender drawings, if any, and other information shall be 
prepared, provided and submitted in English language. 

 
11) VALIDITY OF TENDER 

 
The tender and the price quoted shall remain valid for acceptance for a period of 75 
(Seventy-Five) days from the date of opening of technical bid. 

 
12) SIGNING OF TENDERS 

 
Tender shall be digitally signed by person(s) holding necessary power of attorney.   

 
13) OPENING OF TENDER 

 
Tender shall be opened on the date, as specified in this NIT. 
 

14) EXPENSES FOR TENDER PREPARATION 
 

For the preparation and submission of tender, Bidder shall not be entitled to any cost, 
expenses or other claims whether or not the tender is accepted, rejected or invitation to 
Tender withdrawn or cancelled. 

 

 

 

15) SCOPE OF TENDER 
 

The scope of work, terms and conditions and other details have been specified in the 
tender documents. Bidders shall prepare and submit their tender keeping in mind the 
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requirements of tender documents.  Any tender not quoted for the complete work as per 
tender documents or is otherwise incomplete or is not in compliance with the tender 
documents shall be liable to rejection. 

 
16) AMENDMENTS TO TENDER DOCUMENTS 

 
HUDCO shall have the right to amend/delete/add various provisions in the tender 
documents or withdraw/cancel the invitation to tender without assigning any reasons 
whatsoever. The amendments/errata issued by the Employer shall be read carefully in 
conjunction with tender documents. The Bidder’s price/rate/amount shall be deemed to 
have been worked out taking into account amendments/errata also. 
 

17) ACCEPTANCE OF TENDER 
 

Employer shall not be bound to accept the lowest or any tender or to assign reasons for 
non-acceptance of any tender. Employer also reserves the right to accept a tender either 
in whole or in part. Breakup of prices/item rates shall be binding on the Bidder even in 
the case of acceptance of a tender in part. 

 
18) BIDDER NOT TO RESILE 

 
The tender for the work shall remain open for acceptance for a period of 75 (Seventy-
Five) days from the date of opening of technical bid. If any Bidder withdraws his tender 
before the said period or issue of letter of acceptance, whichever is earlier, or makes 
any modifications in the terms and conditions of the tender which are not acceptable to 
the Employer, and then the Employer shall, without prejudice to any other right or 
remedy, have liberty to reject the Bid and forfeit the earnest money.  Further such Bidder 
shall not be allowed to participate in the retendering (present/future) process for the 
subject work. 

 
19) EARNEST MONEY 

  
19.1 Tender shall be accompanied by earnest money deposit (EMD) of Rs. 45,000/- (Rupees 

Fourty Five Thousand only). The payment of earnest money shall be accepted through 
electronic mode only and payment needs to be made as per HUDCO’s bank detail 
detailed in Para 4.3 (a) of Submission of Opening of bids above. 

 
19.2 EMD should be credited to HUDCO’s account at New Delhi as in clause 4.3 (a), before 

the due date and time of opening of tender. 
 
 
 
 
 

19.3 Refund of Earnest Money  
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The earnest money given will be returned without any interest, to the unsuccessful  
bidders within a period of 30 (Thirty) days, after evaluation of financial bid and award of 
work to the successful bidder. 

 
19.4 Forfeiture of Earnest Money 

 
19.4.1 If the selected Bidder/Contractor withdraws his tender before the expiry of the validity 

period, or before the issue of letter of acceptance, whichever is earlier, or makes any 
modification in the terms and conditions of the tender which are not acceptable to the 
Employer, then the Employer shall, without prejudice to any other right or remedy, be 
at liberty to forfeit the earnest money absolutely. 
 

19.4.2 If the successful bidder/Contractor fails to furnish the prescribed performance guarantee 
within the period prescribed above, the LOA shall stand cancelled and the earnest 
money would be forfeited by HUDCO, automatically without any notice. 

 
19.4.3 In case the successful bidder/Contractor fails to commence the work specified in the 

tender documents on the 7th day of such time period as mentioned in letter of award, 
after the date on which the Employer issues written orders to commence the work, or 
from the date of handing over of the site, whichever is later, the LOA shall stand 
cancelled and the Employer shall, without prejudice to any other right or remedy, be at 
liberty to forfeit whole of the earnest money absolutely. 

 
19.4.4 If only a part of the work as shown in the tender is awarded, and the Contractor does 

not commence the work, the amount of the earnest money to be forfeited by the 
Employer shall be worked out with reference to the estimated cost of the work, so 
awarded. 
 

19.4.5 In case of forfeiture of earnest money as prescribed in above paras, the Contractor shall 
not be allowed to participate in the retendering process for the subject work. 

 
20) SECURITY DEPOSIT 

 
i) The Security Deposit will be collected @ 5% of the awarded value, by deductions 

from the running bills of the contractor at the rate mentioned below: 
 
A sum @10% of the gross amount of the bill shall be deducted from each running 
bill of the contractor till the sum amounts to 5% of the awarded value of work. 
 
Any further adjustment based on actual value of work done shall be done while 
releasing the final bill amount. 
 

ii) The EMD amount of the successful Bidder shall be first adjusted against Security 
Deposit. Security Deposit will be retained till the completion of the defect’s liability 
period and till all defects are rectified to the satisfaction of the Employer. Security 
Deposit shall bear no interest for the entire duration of the Contract and defects 
liability period or till its refund. 
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iii) The Employer shall be free to set off Security Deposit, against expenditure incurred 
by him in rectification of the defects, in case the Contractor fails to attend to the 
defects in time satisfactorily. 

 
21) DEDUCTIONS 

 
i)  Security Deposit shall be deducted from payments towards running bills.  
ii)  Income Tax at the applicable rate shall be deducted.  
iii) Labour Cess 
iv)          Any other applicable statutory deductions. 

 
22) WATER & ELECTRICITY       

 
Water of adequate quantity for the said minor repair work shall be provided by HUDCO at one 
point in each flat. The quality of water for construction purpose, whereever not available shall 

be ensured by the Contractor by getting the same tested as per CPWD Norms. The Contractor 

shall make his own arrangement for storage of water required for construction and workmen 
etc. at his cost.   

Electricity shall be supplied by HUDCO at one point in each flat and the Contractor has to 
make his own arrangements for drawing the construction power from the point as mentioned 
above up to work spot at his own cost.   In case of any break down or insufficient supply of 

electricity from local authorities, the Contractor shall make his own arrangements of electricity 
power to augment supply commensurate to the schedule of completion of work. Any additional 

power required for any other purpose including running any specialized equipment shall be 
arranged by the firm/ Contractor at their own cost. No claim of time extension and or 

expenditure incurred will be entertained by the Employer on this account. 

The Contractor shall be charged @ Rs. 1000/- per month for water & electricity charges which 
would be deducted from each R/A bill and Final bill as charge for using water and electricity 
services for the construction work. 
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SCOPE OF WORK AND COMPLETION MILESTONE 
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SCOPE OF WORK AND COMPLETION MILESTONES 
 

   
Scope of Work : Repair/Renovation of HUDCO’s Staff Quarters Flat 

No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, 
Andheri (West) and staff quarters flat no. 5/51, 5/52 & 
5/61 at HIRA CHS, 18/32 & 18/33 at Samudra 
Darshan CHS and 24/32 at Anand Sagar CHS at 
Bandra (West) in Mumbai 

Period of Completion 
from effective date of 
L.O. A./ Work Order 

: 03 (Three) Months 

 
 

1. SCOPE OF WORK 
a) Scope of work is broadly described in B.O.Q/ PRICE BID, Drwaing if any to 

this e-tender documents. 
b) All items of work under B.O.Q.  shall be read in conjunction with drawing if 

available, particular specifications, technical specifications and list of approved 
makes of materials provided as attachment in Annexure I to II. Wherever the 
details are not available, standard engineering practices as per CPWD/BIS shall 
be applicable. 

c) Quantities given in B.O.Q are provisional and shall be executed as per site 
condition and/or ordered by the Engineer-in-Charge/Consultant and shall be 
actually measured for payment accordingly. 

 
2. UNIT PRICES/RATES  

a) Unit prices/rates shall be deemed to include cost of all materials, labour, GST, 
local taxes, transportation, T&P machinery, loading, unloading, escalation on 
all accounts, watch & ward etc. including all other over heads and profits. 

b) Unit rates of all items of work shall include working at all locations, conditions, 
heights, depths, leads & lifts etc. complete in all respects. 

c) The total scope of work shall be deemed to have been covered by relevant items 
of this schedule, relevant drawings and specifications. Minor constructional 
details of all relevant items which are essential for the overall completion of 
work but are left un-described or un-detailed in any of the documents forming 
part of the tender, shall be deemed as taken into account in quoted unit 
prices/rates. 

d) The price bid should be filled in both in figures & words for quoted percentage 
in appropriate column, as per the format placed at Section VII 

 
3.    ESCALATION - Any escalation in the prices of materials, fuel, power, light and labour 

wages etc. during the currency of contract and/or as a result of coming into force of any 
fresh law or statutory rules or order or any other reason during contract period shall not 
be considered or reimbursed. 
 

4. In case of any discrepancy in the drawings or between the drawings, technical 
specifications and / or B.O.Q. of items the Contractor shall seek clarifications from the 
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Engineer/Consultant and shall carryout the work in accordance clarification furnished 
by Engineer/Consultant.  Several documents forming the job order are to be taken as 
complementary to one another.  The following order of preference shall be observed for 
interpretation of the WorkOrder/ LOA: 
a) Description of items as described in Schedule of quantities/ BOQ. 
b) Technical specifications. 
c) Drawings, if any. 

 
5. MATERIALS 
 

All materials shall be Contractor’s supply and shall be of best quality available, in terms 
of CPWD specifications/ BIS Codes or as indicated etc.  Samples of materials shall be 
got approved from the Engineer/Consultant and a record of the same shall be 
maintained. 
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SECTION – IV 
 
 
 
 
 
 
 
 
 
 

TECHNICAL SPECIFICATIONS  
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TECHNICAL SPECIFICATIONS: 

 
1. DRAWINGS, SPECIFICATIONS & DEVIATIONS 

 
1.1 The drawings and specifications lay down minimum standards of equipment and 

workmanship.  
 

1.2 In case of discrepancy between the drawings and specifications, the Contractor shall 
assume the more stringent of the two and quote his rates accordingly. 

 
1.3 The Contractor shall prepare fabrication, shop and working drawings and all work shall 

be according to approved drawings if available. Approval of drawings does not relieve the 
Contractor of his responsibility to meet with the intents of the specifications. All such 
drawings for approval shall be in quadruplicate. In addition, the Contractor shall submit 
manufacturer’s details of all materials and equipment and get them approved before 
ordering. This has to be done whether the materials / equipment is one of the approved 
makes or not. 

 
2. TENDER SPECIFICATIONS AND CONDITIONS FOR ELECTRICAL & OTHER 

WORKS 
 
 
• The work in general shall be carried out as per the latest CPWD specifications with up-

to-date correction slips, unless otherwise specified in the nomenclature of the individual 

item or as specifications shall be carried out as per approved specifications. In case any 
item is not covered in any of these documents, the same shall be carried out as per the 

latest BIS codes in practice or as per approval of Engineer in Charge.    
 

• The Electrical works shall be carried out as per CPWD general Specifications for 

Electrical works (Part-I) Internal, (Part-II) External, latest with up-to-date corrections 

slips.    
 

• The Electrical panels, CPWD general specifications for electrical works Part-IV shall 

be applicable latest with up-to-date corrections slips. 
 
• For items not covered under any of the specifications mentioned in tender documents, 

the works shall be carried out as per BIS code/manufactures specifications/ General 

Engineering practice and/or as per direction of Engineer-in-Charge. 
 

• For Non DSR Items, Technical specifications specified in tender documents/BOQ item 

may be followed. 
 

   

3. TOOLS AND SPARE PARTS 
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3.1 All tools, tackle, scaffolding and staging required for erection and assembly of the 
equipment and installation covered by the contract shall be obtained by the Contractor 
himself. All other materials such as foundation bolts, nuts etc required for the installation 
of the plant shall also be supplied and included in the contract. 

 
4. TESTING & HANDING OVER 

 
4.1 The Contractor shall carry out tests on different equipment as specified in various sections 

in the presence of Engineer/Consultant in order to enable them to determine whether the 
plant, equipment and installation in general comply with the specifications. 

 
4.2 All equipment shall be tested after carrying out the necessary adjustments and balancing 

to establish equipment ratings and all other design conditions. The test data shall be 
submitted in the Acceptance Test Forms supplied by the Engineer/Consultants. At least 
four sets of readings shall be taken for each item tested and submitted in the prescribed 
form or any other Acceptance Test Forms supplied by the Engineer/Consultants. 

Instruments required for testing shall be furnished by the Contractor for testing with initial 
requirements of all consumables. 

 
4.3 The completed work shall be handed over after satisfactory testing along with four sets of 

documentation each consisting of: 
 

(i) Detailed equipment data in the proforma approved by the Engineer /Consultant  
(ii) Manufacturer’s maintenance and operating instructions along with Guarantee/ 

Warranty Certificate. 
(iii) Set of as-built drawings, showing layouts, cabling etc. 
(iv) Approved Test readings for all equipment & installation. 
(v) Certificates of approval from Statutory or Local Authorities for the operation 

and maintenance of the installation and equipment, wherever such approval or 
certification is required. 

(vi) List of spares/ accessories provided alongwith Guarantee/ Warranty Certificate. 
 

4.4 Submission of the above documentation shall form a precondition for the final acceptance 
of the work and final payment. 

 
5. GUARANTEE 

 
5.1 All equipment and the entire installation shall be guaranteed to yield the specified ratings 

and design conditions. Any equipment found short of the specified ratings by more than 
the allowable tolerance as determined by the test readings shall be rejected. 

 
6. DEFECTS LIABILITY 

 
6.1 All equipment(s) and the entire installation shall be guaranteed against defective materials 

and workmanship for a period of 12 months reckoned from the date of completion of 
works, testing & commissioning of completed works and handing over the works to the 
clients along with the 4 sets of completion documents. During the defect’s liability period, 
the Contractor shall rectify, repair or replace defective parts and components free of cost. 
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7. STATUTORY INSPECTIONS/ CLEARANCE 

 
7.1 The Contractor shall be fully responsible for meeting all the statutory obligations & local 

inspectorates, wherever applicable to the works carried out by them. The Contractor 
should prepare all working drawings and obtain approval of local bodies and also have 
the equipment and installations inspected and got approved. Statutory fees will be paid by 
the Employer directly against demand in writing from Contractor and all other expenses 
for submission and approval of the various and relevant statutory / bodies shall be 
embodied in the tender prices. 

 
8. SAFETY PRECAUTIONS 

 
8.1 A competent and authorised Supervisor of Contractor shall be on the site whenever the 

Contractor’s men are at work. The Supervisor should ensure that all plant and machinery 
used on the site are endured safe for working and meets with the Indian or International 
safety standards applicable for the use and operation of such machinery. The Supervisor 
should also ensure that the workmen are supplied with and made to use safety appliances 
such as safety belts, life lines, helmets etc.  

 
8.2 Smoking shall not be permitted on the site and altogether strictly prohibited in areas where 

combustible and inflammable goods / materials are stored or lying about. 
 

8.3 Any hot job such as welding, soldering, gas cutting shall not be carried out without the 
permission of the Engineer-in-charge/Consultant. Such jobs shall not be carried out where 
inflammable materials are stored or lying about. All electric connections shall be through 
adequately sized mechanically protected cables without any joints and with proper and 
adequate terminals. All power supplies shall be through properly rated fuses with isolating 
devices.  

 
8.4 It is entirely the responsibility of the Contractor to practice the principles of ‘Safety First’ 

during the entire duration of work with adequate insurance covering injury or death to 
workmen, loss by theft or damage to materials and property in possession or not and third-

party liability stipulated. 
 

8.5 The Contractor should clear the site of all debris every day to avoid accidents. In case this 
is not done, the Engineer-in charge /Consultant may engage necessary labour to maintain 
the cleanliness of the premises and removal of debris, and debit all or part of the 
expenditure so incurred to the Contractor. 

 
9. MAINTENANCE 

 
9.1 Defects Liability Period 

 
During the defects liability period the contractor shall furnish services of inspection and 
maintenance for the material and equipment installed under this contract for period of 
twelve months from the date of acceptance of the completed work. The maintenance 
during the above period shall be free of cost  and shall cover inspection of material and 
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equipment and carrying out necessary adjustments, except replacement of parts due to 
misuse or accidents or negligence of others.  

 
9.2 Scaffolding 

 
Double scaffolding having two sets of vertical supports shall be provided wherever 
necessary. The supports shall be sound and strong, tied together by horizontal pieces 
over which the scaffolding plank shall be fixed. 

 
 

 

 

 

 

 

 

  



 
 

28

ANNEXURE- I 
 

Approved Make/ Brand of Items 
 

 Civil, Sanitary & Water Supply Works 
 

S.NO MARERIAL BRAND NAME 

1. Steel TATA, SAIL, VIZAG 

2. Cement OPC ACC, Ultra Tech, Binani, Shree (Cement from 
mini plant shall not be allowed) 

3. Flush Door Green Ply, Mayur, KITPLY(SWASTIK) 

4. Adhesive Fevicol, Vamicol 

5. Paint Asian, Nerolac, Dulux 

6. Vitrified floor tiles Kajaria- Desert Crema (600 x 600) 

7. Curtains Johnson, SD or Equivalent 
8. Wall Putty Birla, JK 

9. Plaster of Paris Sakarni, JK Plus 

10.  Hardware Hettich, Godrej, Dorma 

11. Aluminium Work Jindal, Hindalco 

12 Ceramic wall and Floor Tiles Kajaria 
13. Water Proofing Compound Dr. FIXIT, Pidilite, CICO, Sika 

14. Epoxy Grout Latrite, Pidilite, Sika 

15. Float Glass/ Toughened Glass/ Lacquer 
Glass 

Modi, Saint Gobain, AIS 

16. CPVC pipes Finolex, Astral, Prince 

17. PVC Pipes & Fittings Finolex, Supreme, Prince 

18. SCI pipes & Fittings SKF, HIF, NECO 

19. Stainless Steel Sink Jayana, Neelkanth, Nirali (BG) 

20. CP Fittings & accessories Hindware or Equivalent 

21. Vitreous China Ware Hindware or Equivalent 

22. MS Structural Steel Section TATA, SAIL, VIZAG 

23. White Cement Birla White, J.K,  

24. Door Closure Hardwyn, Everlite, Godrej 

25. Aluminium Accessories Everite, Classic, Crown 

26. EPDM Gaskets Enviro Seals, Anand Reddiplex 

27. Ply Board Kit ply, Green, Duro 

28. Sunmica/ Laminated sheet Greenlam, Royal Touche, Century 

29. Powder Coating on Alumunium 
Section 

Jindal, Hindalco 

30. Wood 2nd class Teak Wood 

31. Glass Accessories for Partition Ozone, Dorma, Haffle 

32. Texture paint Luxture/ Renovo/Nitco.   
33. Granite  South 
34. Gypsum Board Saint Gobain, India Gypsum, Asian 

Note: The make from the list above shall be finalized by the Project-In-charge of 

HUDCO  
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Approved Make/ Brand of Items 
 

Electrical Work. 

S.NO DESCRIPTION    MAKE 
 

ELECTRICAL WORKS 
 
1. FRLS PVC insulated copper wires            Polycab / Finolex / KEI /Havells 
 
2. Cable Glands Dowells /Comet / Polycab / HMI 
 
3. PVC rigid conduits BEC/AKG/Polypack 
 
4. M.S Conduits (ISI Mark) BEC/RM Con/AKG/Atul/Precision 

 
5. Modular Switches, Sockets, Plugs etc. Schneider / Legrand / MK / North-West 

(white plate type/models shall be as 
approved by client) 

 
6. Industrial sockets in sheet steel enclosure Schneider electric / Legrand / L&T    
  
Note: The make from the list above shall be finalized by the Project-In-charge of HUDCO 
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SECTION – V 
 
 
 

 
 

 
GENERAL CONDITIONS 

 
 
 
 
 
 
 
 
 
 
 
 

  



 
 

31

 
 

Table of Contents 
 

ARTICLE- 1 :   DEFINITIONS -------------------------------------------------------------------------------------------- 33 
ARTICLE- 2 : SCOPE OF WORK ---------------------------------------------------------------------------------------- 34 
ARTICLE- 3 : COMPLETION TIME ------------------------------------------------------------------------------------- 35 
ARTICLE- 4 : CONTRACT PRICE ---------------------------------------------------------------------------------------- 36 
ARTICLE- 5 : TERMS OF PAYMENT ----------------------------------------------------------------------------------- 38 
ARTICLE- 6 : TAXES AND DUTIES ------------------------------------------------------------------------------------- 39 
ARTICLE- 7 : RESPONSIBILITY OF THE EMPLOYER ---------------------------------------------------------------- 39 
ARTICLE- 8 : OBLIGATIONS OF THE CONTRACTOR --------------------------------------------------------------- 39 
ARTICLE- 9 : STANDARD OF WORK ---------------------------------------------------------------------------------- 40 
ARTICLE- 10 : RESPONSIBILITY FOR COMPLETION --------------------------------------------------------------- 41 
ARTICLE- 11 : EXCLUSIONS --------------------------------------------------------------------------------------------- 41 
ARTICLE- 12 :   RATES FOR EXTRA ITEMS --------------------------------------------------------------------------- 41 
ARTICLE- 13 : MEASUREMENT OF WORK -------------------------------------------------------------------------- 42 
ARTICLE- 14 : ENGINEER/CONSULTANT’S AUTHORITY ---------------------------------------------------------- 44 
ARTICLE- 15 : CHANGES ------------------------------------------------------------------------------------------------ 45 
ARTICLE- 16 : WORKING HOURS ------------------------------------------------------------------------------------- 45 
ARTICLE- 17 : DRAWINGS, SPECIFICATIONS, SCHEDULE OF ITEMS ------------------------------------------ 46 
ARTICLE- 18 : CONTRACTOR’S REPRESENTATIVE AT SITE ------------------------------------------------------ 46 
ARTICLE- 19 : REJECTION ----------------------------------------------------------------------------------------------- 47 
ARTICLE- 20 : COORDINATION WITH OTHER CONTRACTORS ------------------------------------------------- 47 
ARTICLE- 21 : LIQUIDATED DAMAGES AND INCENTIVES ------------------------------------------------------- 48 
ARTICLE- 22 : COMPLETION CERTIFICATE -------------------------------------------------------------------------- 48 
ARTICLE- 23 : DEFECTS LIABILITY PERIOD -------------------------------------------------------------------------- 49 
ARTICLE- 24 : MATERIALS ---------------------------------------------------------------------------------------------- 50 
ARTICLE- 25 : OTHER PERSONS ENGAGED BY EMPLOYER ----------------------------------------------------- 50 
ARTICLE- 26 : MISUSE OF WORKS ------------------------------------------------------------------------------------ 50 
ARTICLE- 27 : REFUND/FORFEITURE OF SECURITY DEPOSIT --------------------------------------------------- 51 
ARTICLE- 28 : INSPECTION AND TEST ------------------------------------------------------------------------------- 51 
ARTICLE- 29 : ACCESS TO WORK ------------------------------------------------------------------------------------- 51 
ARTICLE- 30 : NO INTEREST PAYABLE ------------------------------------------------------------------------------- 52 
ARTICLE- 31 : MATERIALS NOT INCORPORATED IN WORKS --------------------------------------------------- 52 
ARTICLE- 32 : SITE CONDITION --------------------------------------------------------------------------------------- 52 
ARTICLE- 33 : EMPLOYER’S CLAIM ----------------------------------------------------------------------------------- 52 
ARTICLE- 34 : SAFETY AND SECURITY ------------------------------------------------------------------------------- 53 
ARTICLE- 35 : ACCIDENT OR INJURY TO WORKMEN ------------------------------------------------------------ 55 
ARTICLE- 36 : DEDUCTIONS FROM CONTRACT PRICE ----------------------------------------------------------- 55 
ARTICLE- 37 : COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS ------------------------------ 56 
ARTICLE- 38 : INDEMNITY ---------------------------------------------------------------------------------------------- 57 
ARTICLE- 39 : PATENT --------------------------------------------------------------------------------------------------- 58 
ARTICLE- 40 : PRESERVATION OF PEACE --------------------------------------------------------------------------- 58 
ARTICLE- 41 : OPERATION --------------------------------------------------------------------------------------------- 59 
ARTICLE- 42 : SECRECY -------------------------------------------------------------------------------------------------- 59 
ARTICLE- 43 : CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR--------------------------- 59 
ARTICLE- 44 : SUSPENSION & TERMINATION --------------------------------------------------------------------- 61 



 
 

32

ARTICLE- 45 : FORCE MAJEURE --------------------------------------------------------------------------------------- 62 
ARTICLE- 46 : ARBITRATION ------------------------------------------------------------------------------------------- 63 
ARTICLE- 47 : LIQUIDATION/TERMINATION ----------------------------------------------------------------------- 64 
ARTICLE- 48 : EFFECTIVE DATE OF AGREEMENT ----------------------------------------------------------------- 64 
ARTICLE- 49 : SECTIONS TO THE AGREEMENT -------------------------------------------------------------------- 65 
ARTICLE- 50 : ENTIRE AGREEMENT ---------------------------------------------------------------------------------- 65 
ARTICLE- 51 : AMENDMENT TO AGREEMENT -------------------------------------------------------------------- 65 
ARTICLE- 52 : WAIVER -------------------------------------------------------------------------------------------------- 65 
ARTICLE- 53 : ASSIGNMENT ------------------------------------------------------------------------------------------- 66 
ARTICLE- 54 : COPIES ---------------------------------------------------------------------------------------------------- 66 
ARTICLE- 55 : STAMP DUTY -------------------------------------------------------------------------------------------- 66 
ARTICLE- 56 : NOTICES -------------------------------------------------------------------------------------------------- 66 
ARTICLE- 57 : FRAUD AND CORRUPT PRACTICES ---------------------------------------------------------------- 66 

 
 
 
 
 
 
 
 
 
 
  



 
 

33

 
ARTICLE- 1    :   DEFINITIONS 

  
In this document as hereinafter defined, the following words and expressions shall have 
the meanings assigned to them except where the agreement explicitly provides: - 
 

1.01 “AGREEMENT” shall mean contract agreement together with tender documents and 

acceptance thereof including Sections, drawings and correspondence, if any, referred 
to in the Agreement in relation to this work/project. 

 
1.02 “Employer” shall mean the HOUSING & URBAN DEVELOPMENT 

CORPORATION LIMITED (HUDCO), represented by Regional Chief, Mumbai 

Regional Office, on behalf of Chairman and Managing Director (CMD) of HUDCO. 

 
1.03 “Contractor” shall mean M/s.___________                 having their registered office and 

principal place of business at __________________________________________ 
______________________________________________________ . 

 
1.04 “ENGINEER-IN-CHARGE” shall mean Engineer nominated by Employer for 

management& execution of the project. 

 
1.05 CONSULTANT shall mean individual/Corporate Body, who have been so appointed 

by HUDCO as consultant for design or management or execution of this project. 

 
1.06 “WORK” shall mean all work, supplies and services to be executed / made / to be 

performed by the Contractor under the Agreement. 

 
1.07 “SITE” means the lands and other places on, under, in, or through, which the works are 

to be executed or carried out and any other lands or places provided by the Employer 
for the purposes of the contract. 

 
1.08 “SPECIFICATIONS” shall mean all technical specifications (as prescribed by 

HUDCO), statements of technical data, schedule of items / quantities / rates, drawings, 

sketches, Indian standards, instructions etc. according to which the work shall be 

executed by the Contractor. 

 
1.09 “DRAWINGS” shall mean any and all drawings including working drawings and 

sketches or any modifications enclosed with the tender documents of such drawings, 
working drawings and sketches as may be issued from time to time by the Engineer to 
the Contractor for execution of the work. 
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1.10 (a) “CONTRACT” means the Tender Notice, Tender Forms, Articles of Agreement, 
General Conditions, Special Conditions, Technical Specifications, Drawings 
and Schedule of work, Bill of Quantities, Financial Bid and the Work Order. 

 
(b) “CONTRACT PRICE” shall mean the price for which the Contract is accepted 

as per the Letter of Intent/ Work Order. 

 
(c) “Final CONTRACT SUM” shall mean the sum to be paid by the Employer to 

the Contractor for complete execution of the work and shall be 
computed/certified by the Engineer/Consultant on the basis of actual net 

quantities of various items of work as finally executed at the applicable rates as 
per the schedule of items/quantities/rates forming part of the Agreement. 

 
1.11 “CONSTRUCTION PLANT AND EQUIPMENT” shall mean all the equipment, 

machinery, appliances, tools, tackles etc. of whatever nature required in or about the 

execution, completion and maintenance of the works or temporary works required for 
execution. 

 
1.12 “TEMPORARY WORKS” shall mean all temporary / enabling works of every kind 

required in or about the execution, completion and maintenance of the works.  

 
1.13 “APPROVAL” shall mean approval in writing by the Engineer/Consultant or any 

authorised representative of the Employer. 

 
1.14 “MONTH” shall mean calendar month as per the Gregorian calendar. 

 
1.15 The executive control of the work, as far as this agreement is concerned on behalf of 

HUDCO subject to the overall control of the Chairman & Managing Director, HUDCO, 
shall be with the regional Chief to whom the Contractor shall address all 
communications to be confirmed. 

 
ARTICLE- 2 : SCOPE OF WORK 

 
2.01 The scope of work to be executed by the Contractor under this Agreement shall include 

all work on percenatage rate basis, materials, supplies and services for repair/renovation 
work, completion and maintenance as specified in the tender documents and as stated 
hereunder. 

 
2.02 The work shall be executed strictly in accordance with the working drawings if any, 

specifications, schedule of items/bill of quantities (BOQ)/rates, sketches and written and 

oral instructions (to be subsequently confirmed in writing) of the Engineer-in-Charge/ 

Consultant or anyauthorised representative of the Employer.   
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2.03 The following order of preference shall be observed for interpretation of the contract:  

a) Description in schedule of quantities (BOQ). 

b) Technical specifications. 

c) Drawings if any. 

d) Special conditions of contract. 

e) General conditions of contract. 

 
2.04  Any error in description, quantity or rate in schedule of quantities or any omission 

thereof shall not absolve the Contractor from execution of whole or any part of the 
works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. In case of any lack of clarity/discrepancies inspite of 

following the above-said order, CPWD’s technical details and conditions of contracts, 

manual etc. shall be considered as guiding documents. 

 
2.05 The scope of work to be carried out by the Contractor shall also include the following 

activities/works:  

(i) Setting out of the works in respect of position, level, dimensions, alignments, 
etc. including establishment of bench marks, survey reference points, etc.  

(ii) Clearance of the site. 

(iii) Disposal of debris, excavated materials, dismantled, demolished material   etc. 

as per the instructions of the Engineer in charge. 

(iv) All scaffolding, shorting, centring, shuttering works, etc. 

(v) All temporary / enabling works  

(vi) Protection and maintenance of trees, shrubs, green and other surfaces as 
instructed by the Engineer in charge. 

(vii) Any other work/service/approval required in connection with the execution of 

the contract work. 

 
The cost of all the above-mentioned activities/works shall be deemed to be included in 

the rates for all items of work although such inclusion may not be specifically spelt out. 

 
2.06 Whether specified elsewhere in the Agreement or not, the Contractor shall provide all 

materials, including steel and cement, labours of every description, power and water 
and all tools, tackles, plant and transport necessary for proper execution of the work to 
the entire satisfaction of the Employer. 

 
ARTICLE- 3 : COMPLETION TIME 

 
3.01 The work shall be completed in all respects and handed over by the Contractor to the 

Employer as described in NIT. 
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3.02 In order to achieve the completion time as stated above, the Contractor shall submit to 
the Employer within ten days from the effective date of Work Order/ Letter of Award 

(LOA), a detailed schedule showing all the activities including mobilisation, site 
clearance, procurement of materials, etc. The list of activities for which the schedule 
has been worked out and their commencement, duration and completion shall be subject 
to the approval of the Engineer- in -charge /Consultant. 

 
3.03 The Contractor shall not be allowed any extension of completion time except in the 

following cases and shall be as per decision of the Employer: - 
 

(i) Force Majeure.  
(ii)  Major changes or substantial addition to the work ordered by the Employer 

adversely affecting the completion time.  
(iii) Delay in handing over site. 
(iv) Any other reason that may be deemed fit by the Employer. 

 
3.04 The work shall be deemed to be completed when upon notice by the Contractor, the 

Engineer/Consultant has inspected the works and satisfied himself that the works have 
been fully completed strictly in accordance with the Agreement and necessary 
completion certificate issued to the Contractor by the Employer. 

 
3.05 The Employer shall have the right to take possession of or use any completed part of 

the work at any time.  Such possession or use shall not be deemed to be completion and 
acceptance of any work not done in accordance with the Agreement. 

 
3.06 The Contractor shall submit to the Engineer monthly Progress Reports in prescribed 

pro-forma, listing progress achieved during the reporting period on activities as detailed 
in schedule. 

 
ARTICLE- 4 : CONTRACT PRICE 

 
4.01 In consideration of the work, supplies and services to be executed / made / performed 

by the Contractor as stated above and for any other obligation to be met by the 
Contractor under the Agreement, the Employer shall pay to the Contractor, as the 
Contract Price Rs 22,34,772.89.  

4.02 The Contract Price, as stated above, has been arrived at, based on the estimated 
quantities of various items of work involved in the work and the actual rate(s) as 
finalised and stated in the agreement.  The contract sums to be paid to the Contractor 
shall be arrived based on the actual net quantity executed under various items of work, 
as per the schedule of items and certified by the Engineer/Consultant. 

 
4.03    Item rates as stated under the schedule of items / rates shall be firm and fixed and 

binding on the Contractor during the period of this Agreement, irrespective of any 
variations of quantities stated therein upto +/- 25% variations of Contract price. 

 
4.04 For the deviation in quantities beyond the limit specified in the clause above & for non-

scheduled extra items, the rates will be worked out based on the CPWD norms +/- the 
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percentage quoted by the contractor above or below schedule items given in the tender 
document.  

 
4.05 Item rates of various items of work shall be deemed to include cost of all materials, 

labour, tools, plants, usage of equipment, templates, scaffoldings, supports& 
approaches, security & safety measures, power, fuel, lubricants, consumables, 
transport, handling, storage, approval, checking, testing, insurance, taxes/cess, 
royalties, other revenue expenses, temporary facilities like approach roads, drains etc., 
facilities for testing/checking of materials & samples at site, temporary accommodation, 
services, pumping out water, disposal of rubbish/surplus earth, supervision, overheads, 
profits etc. and such other items/services as may  be required for satisfactory execution 
in full, of the particular item of work as described in BOQ. 

 
4.06 Contract price / item rates shall include all taxes, fees and duties as per Article-6. 
 
4.07 No reimbursement shall be made for escalation in price of materials, labour and / or fuel 

during the contract period on any account. Variation in any statutory taxes shall be 
adjusted accordingly. 

 
4.08 In case the Contractor is allowed to use any material other than the ones specifically 

provided for, the difference in cost shall be deducted as per the prevailing market rate 
and in no case a higher rate shall be allowed. 

 
4.09 Item rates payable to the Contractor for such items, for which no provision has been 

made in the schedule of items / rates shall be determined as per the Article 12: Rates 
for Extra Items. 

 
4.10 For payment of Contract sum, measurement of works under various items of work shall 

be made as per the provision made under the Article 13: Measurement of Work. 
 
4.11 The Contractor shall submit an initial performance guarantee of 5% (Five percent) of 

the initially awarded contract price in the form of a Bank Guarantee Bond or FDR of 
any Scheduled Bank in favour of HUDCO within 10 (ten) days of issue of LOA. The 
performance guarantee shall be valid for a minimum period of 60 days beyond the date 
of completion of all contractual obligations as per GCC. In case of contracts where 
supplementary agreement is drawn, the fresh Performance Guarantee shall be obtained 
from the contractor @ 5% of the amount of the supplementary agreement. 

 
4.12 The rates quoted by the Contractor deemed to include all preparatory works required 

for commencement and satisfactory completion of the work and any rectification / 

replacement of works carried out as part of defect liability. 
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ARTICLE- 5 : TERMS OF PAYMENT 
 

5.01 The Contractor shall submit bills for the work done along with details of 
 measurements which  are to be verified / checked by the Engineer/Consultant or 
 authorized representative of  HUDCO for payment.  
 

5.02 Any extra, deviated/substituted item, if required to be executed at site, should be 
executed with  prior approval of HUDCO only and are to be measured and billed 
separately, as  annexure, to the main  bill.  

 

5.03 The mode of measurement for the entire work shall be in accordance with  C.P.W.D
 norms, as amended from time to time. 
 
5.04 Actual work done & recorded in measurement book will be paid, as per the 
 percentage quoted and accepted by the Contractor in the price bid. 
 

5.05 R/A bills for the works executed will be paid to Contractor on his request after 
completion of work amounting to not less than Rs.10.00 lakh (Rs. Ten lakhs only) or at 
the discretion of Regional Chief. All running payments shall be regarded as payment by 
way of adhoc payments against final payment only and not as payment for the work 
completed till the date of final payment. The running payment made shall not preclude 
the liability of the Contractor to finally complete the work strictly in accordance with 
the specifications and drawings, if required by re-constructing defective/faulty work. 

 
5.06 All invoices for running payments as well as for final payments shall be submitted in 

prescribed forms duly recommended by the Engineer/Consultant and supported by 
detailed measurement of items of work. 

 
5.07 The R/A bills will be released after deduction of Security Deposit& taxes as prescribed 

in condition of NIT. 
 
5.08 The final bill shall be submitted by the Contractor within 1 (one) month from the date 

of completion of the works accompanied by: 
 

a) NOC of statutory bodies, if applicable. 
b) Completion certificate issued by the Engineer/Consultant. 
c) No claim Certificate by the Contractor. 
d) Furnishing of Guarantee bonds on Non-Judicial Stamp Paper of appropriate value 

in respect of works for Water Proofing, Termite treatment, any other specialized 
items if any, as per norms. 

e) Test/ Warranty/ Guarantee Certificate for items and materials. 
f) As built drawings, if applicable. 
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ARTICLE- 6 : TAXES AND DUTIES 
 
6.01 All taxes including GST, tax on works contract if any, duties, fees, levies, or other 

charges etc. levied on the Contractor in connection with the contract work shall be borne 
and paid by the Contractor. Increase / decrease in GST, taxes on work contract if any, 
after submission of tenders and during the execution of the works, shall be subject to 
statutory notifications. 

 
6.02 All Bank Charges, taxes, dues and all other charges in connection with payment to be 

made to the Contractor and in connection with Bank Guarantee Bond shall be borne 
and paid by the Contractor. 

 
6.03 TDS/ Income Tax as applicable on the gross value of the contract and surcharge there 

on, shall be progressively deducted from the Contractor’s bills by the Employer for 
depositing the same with the Income Tax Authorities. 

 
6.04 Wherever required by the State, any other tax on works contract shall be recovered at 

the prescribed rates from the Contractor’s running bills by the Employer for depositing 
the same to the concerned Authority of the State. 

 
 

ARTICLE- 7 : RESPONSIBILITY OF THE EMPLOYER 
 
7.01 The Employer shall hand over the site for undertaking the work to the Contractor within 

seven days from the date of LOA/ Work Order. 
 
7.02 The Employer shall not be responsible to fulfil his obligations as per Article 7.01 in 

time, if such obligations are dependent on Contractor’s furnishing 
information/documents in time and where the Contractor has failed to do so. 

 
7.03 The Employer shall be responsible to get the entry passes issued to the Contractor and 

his employees to work within any restricted area, on the request of the Contractor along 
with all supporting documents, as desired by Employer. 

 
7.04 Arrange to supply water & electricity at one designated point each from where the 

contractor may make arrangement for its work. 
 

ARTICLE- 8 : OBLIGATIONS OF THE CONTRACTOR 
 
8.01 In order to ensure that the contract work is executed strictly in accordance with the 

Agreement and in time, the Contractor shall have the following obligations, at no extra 
cost to the Employer, in addition to such other obligations and responsibilities as have 
been specified elsewhere in the Agreement: 

 
i) Make arrangements to bring power/ water from point provided by the Employer at 

the site. 

ii) Arrange for testing of material – on site or as applicable or as directed by the 
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Engineer/Consultant/Norms. 

iii) Provide adequate safety and obligatory provisions for work and workmen. 

 
8.02 The Contractor shall take reasonable precautions to prevent his workmen or any other 

person from removing or damaging any such articles or things and protect the same till 
removal as per the instructions of the Employer. 

 
8.03.1 Opening up of covered work, if instructed by the Engineer/Consultant, if such     

covering was done before inspection by the Engineer/Consultant or without permission 
from the Engineer/Consultant. 
 

8.04 Since the site is situated in residential area due care must be taken not to cause 
disturbance or annoyance to the occupants, visitors, general public visiting the offices/ 

reidents located in the vicinity. 
 
8.05 Clearance of the site of all rubbish, debris, unused materials, tools & tackles, labour 

huts, temporary structures, plant and machinery, scaffolding and filling of all pits, 
excavation and hand over the site in a tidy and clean condition to the Employer/ Client. 
 
 

ARTICLE- 9 : STANDARD OF WORK 
 
9.01 All material and workmanship shall be in accordance with the technical specification, 

drawings, CPWD/Indian Standards and other instructions issued by 
Engineer/Consultant to the Contractor. 

 
9.02 If for any material or workmanship appropriate CPWD/Indian Standards or codes are 

not available or have not been adequately specified in the technical specifications, such 
materials and workmanship shall confirm to other suitable standards and codes, as may 
be approved by the Engineer/Consultant. 

 
9.03 The Contractor shall take due care in achieving and maintaining tolerances specified 

for various works. 
 
9.04 The surface finishes shall be free of all defects under critical lighting conditions. 
 
9.05     Hiring of Specialized Agency – Specialized item(s) if any like water proofing, will be 
executed through specialized agency and their credentials will be got approved by Engineer-in-

charge before deployment. 
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ARTICLE- 10 : RESPONSIBILITY FOR COMPLETION 

 
10.01 Subject to provision under Article – 11: Exclusions, any work, supplies or services 

which might have not been specifically mentioned in the specifications, schedule of 
items or drawings but are necessary for entire completion of the contract work shall be 
executed / provided / rendered by the Contractor, without any extra cost and within the 
time schedule specified. Rates quoted shall be deemed to include such elements of 
labour and materials necessary to complete the items of work in all respects. 

 
10.02 Any work or item not envisaged but found necessary to execute the contract work, in 

completeness, shall be carried out by the Contractor under instruction of the 
Engineer/consultant. The rates for such work / items of work shall be determined in 
accordance with Article – 12: Rates for Extra Items. 

 
ARTICLE- 11 : EXCLUSIONS 

  
11.01 Unless otherwise specifically provided elsewhere in the Agreement including technical 

specifications, drawings and schedule of items, the works / items of work to be excluded 
from the scope of the Contract shall be clearly and specifically indicated in Schedule of 
Quantities. 

  
ARTICLE- 12 :   RATES FOR EXTRA ITEMS 

 
12.01 If it is found necessary by the Employer to execute any item(s) of work which is not 

included in the schedule of items and as such no contract rate is available, the rate for 
such items of work shall be arrived at, as per the following procedure: - 

 
i) If the item is available in the CPWD Schedule of Rates the said rate plus or minus 

or at par as per the percentage quoted by the successful bidder/ contractor shall be 

considered. 

 
ii) Where the extra item(s) of work is similar in character and /or executed under 

similar conditions as to any item of work appearing in the Contract Agreement, 
then the rates for such extra items shall be derived from contract rates of similar / 

closest item of work. 

 
iii) Where the nature of item is such that the rate for the same cannot be derived as per 

ARTICLE – 12.01(i), then the rate shall be established based on the market rates 

and taking into account 15% (Fifteen percent) over cost of labour and materials to 

cover supervision, overheads and profits.  The norms followed by CPWD, as may 

be approved by the Engineer/Consultant with the concurrence of the Employer 

regarding labour and material content, shall be adopted for this purpose. 

 
iv) Where rates of extra item / work can neither be established by derivation from the 
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existing rates as per Article – 12.01 (i) above or by rate analysis as per Article-12.01 

(ii), then the rate for such item / work shall be estimated and fixed by the 

Engineer/Consultant, which shall be binding on the Contractor. 

 
v) Where the nature of extra item / work is such that, it has to be got executed through 

a specialised Agency, the Agency shall be got approved from the Employer on 
recommendation of Engineer/Consultant and decision of the Employer regarding 

appointment of the Agency and the rates shall be final and binding.  In such cases, 

the Contractor shall be paid at rate(s) approved for the agency plus 15% (Fifteen 

percent) to cover supervision, overhead, profits etc. 

 
ARTICLE- 13 : MEASUREMENT OF WORK 

 
13.01 Unless otherwise specified, measurement of work shall be made for the works actually 

executed, as per CPWD norms. 
 
13.02 The measurements for the purpose of preparing Bills will be taken jointly by the 

Contractor’s representative and the Engineer/Consultant. 
 
13.03 In measurement of work as stated under Article 13.01 and 13.02, the Contractor shall 

certify that the work has been carried out strictly as per the drawings, specifications and 
item of work in terms of the Agreement.  Such certificate shall require 
Consultant/Engineer’s endorsement for the purpose of payment. 

 
13.04 In the event of any dispute with regard to the measurement of the work executed, the 

decision of the Employer shall be final and binding on the Contractor. 
 
13.05  In the case of site measurements as per Article 13.02 above, if the Contractor does not 

attend or neglect or fail to send his representative, despite notice, for taking joint 
measurements, the measurements taken by the Engineer/Consultant shall be deemed to 
be the correct measurement of work and shall be binding on the Contractor. 

 
13.06 COMPUTERISED MEASUREMENT BOOK (MB) 

i) Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value of work done in accordance with the Contract. All 
measurements of all items having financial value shall be entered by the Contractor 
and compiled in the shape of the Computerized Measurement Book having pages 
of A-4 size as per the format laid down by the Engineer-in-Charge, so that a 
complete record is obtained of all the items of works performed under the Contract. 

 
ii) All such measurements and levels recorded by the Contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 
checked by the Contractor from the Engineer-in-Charge or his authorized 
representative as per interval of program fixed in consultation with Engineer-in-
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Charge or his authorized representative. After the necessary corrections made by 
the Engineer-in-Charge, the measurement sheets shall be returned to the Contractor 
for incorporating the corrections and for resubmission to the Engineer-in-Charge for 
the dated signatures by the Engineer-in-Charge and the Contractor or their 
representatives in token of their acceptance.  

 
iii) Whenever Bill is due for payment, the Contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 
checked/test checked by the Engineer-in-Charge and / or his authorized 
representative. The Contractor will, thereafter, incorporate such changes arising out 
of these checks / test checks, in his draft computerized measurements, and submit 
to the Engineer-in-Charge a computerized Measurement Book, duly bound, and 
with its pages machine numbered. The Engineer-in-Charge and / or his authorized 
representative would thereafter check the MB, and record the necessary certificate 
for their check/test checks.  

 
iv) The final, fair, computerized Measurement Book given by the Contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no cutting 
or over-writing in the measurements would thereafter be allowed. If at all any error 
is noticed, the Contractor shall have to submit a fresh computerized MB with its 
pages duly machine numbered and bound, after getting the earlier MB cancelled by 
the Engineer-in-Charge. Thereafter, the MB shall be taken in the Engineer-in-Charge 
Office records, and allotted a number as per the Register of Computerized MBs. 

This should be done before the corresponding Bill is submitted to the Office of 
Engineer-in-Charge for payment. The Contractor shall submit two spare copies of 
such computerized MB’s for the purpose of reference and record by the various 
officers of the Employer.  

 
v) The Contractor shall also submit to the Engineer-in-Charge separately his 

computerized Abstract of Cost and the Bill based on these measurements, duly 
bound, and its pages machine numbered along with two spare copies of the Bill. 

Thereafter, this Bill will be processed by the Office of Engineer-in-Charge and 
allotted a number as per the computerized record in the same way as done for the 
Measurement Book meant for measurements.  

 
vi) The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other which are necessary for checking of measurements/ 

levels by the Engineer-in-Charge or his representative.  
 
vii) Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items which 
are not covered by specifications, measurements shall be in accordance with the 
relevant standard method of measurement issued by the CPWD/Bureau of Indian 
Standards and if for any item no such standard is available then a mutual agreed 
method shall be followed.  
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viii) The Contractor shall give not less than seven days’ notice to the Engineer-in-Charge 

or its authorized representative in charge of the work before covering up or 
otherwise placing beyond the reach of checking and/or test checking the 
measurement of any working order that the same may be checked and / or test 
checked and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of checking and / or test checking measurement and shall 
not cover up and place beyond reach of measurement any work without consent in 
writing of the Engineer-in-Charge or his authorized representative in charge of the 
work who shall with the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of checking and / or test 
checking measurements without such notice having been given or the Engineer-in-

Charge’s consent being obtained in writing the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made 
for such work or the materials with which the same was executed.  

 
ix) Engineer-in-Charge or his authorized representative may cause either themselves or 

through another agency to check the measurements recorded by the Contractor and 
all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels.  

 
x) It is also a term of this Contract that checking and/or test checking the measurements 

of any item of work in the measurement book and/or its payment in the interim, on 
account of final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates shall nor it relieve the 
contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period.  

 
 

ARTICLE- 14 : ENGINEER/CONSULTANT’S AUTHORITY 
 
14.01  Engineer/Consultant shall be the sole communicating Authority and all correspondence 

under this Agreement to the Employer shall be addressed to the Engineer/Consultant by 
the Contractor. 

 
14.02  Engineer/Consultant shall issue necessary drawings, sketches, specifications, 

instructions, clarifications, etc. to the Contractor required for the execution of work and 
also record instructions in site order book, where called for compliance by the 
Contractor.  

 
14.03 Engineer/Consultant shall have the authority to: - 

i) Make modifications, alterations to the drawings / sketches etc. already supplied to 
the Contractor. 

ii) Recommend for approval of Employer, the increase / decrease in the quantum of 
work specified in the schedule of items or to omit item(s) of work(s) and / or to order 
substitutions. 
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iii) Inspect, test and examine all the materials and workmanship employed in 
construction/execution of work. 

iv) Reject materials / workmanship not conforming to instructions / specifications / 

drawings and to order for removal of rejected materials or pull down / dismantle 
defective work (s). 

v) Enforce the provision of various statutory laws and regulations in vogue pertaining 
to labour and construction work and ensure their strict compliance by the 
Contractor. 

vi) Give notice to the Contractor if any deficiency is found with regard to adherence 
to accepted programme or sequence of work or delay in procurement of material 
and labour or negligence on the part of the Contractor or his authorized agent. 

vii) Alter already agreed programme or sequence of work, if found necessary at a later 
date. 

viii) Instruct the Contractor to expel from site any of his employee(s) / workmen who in 
his opinion is incompetent or otherwise whose presence is undesirable at site. 

ix) Enforce any or all provisions in the Agreement to ensure that the work is carried 
out by the Contractor strictly in accordance with the Agreement. 

 
However, these do not absolve the Contractor from his responsibilities to carry out all 
the works as per terms and conditions of the agreement and adherence to the specified 
quality parameters. 

 
ARTICLE- 15 : CHANGES 

 
15.01  The Employer/Engineer/Consultant shall have the right, during the performance of the 

Agreement, to make any addition to, alterations in and omission from the works or any 
alterations in the kind or quality of the materials to be used therein and shall give notice 
thereof in writing to the Contractor. 

 
15.02 The Contractor shall, in accordance with such notice as per Article 15.01, alter, add to 

or omit from the works as the case may require. 
 
15.03 The Contractor shall not carry out any extra items or make any alterations or additions 

to or omission from the works or any deviation from any of the provision of the 
Agreement, stipulation, specification or contract drawings without the prior 
instructions/consent in writing from the Engineer/consultant. 
 

15.04 The Contractor shall proceed with the changes as instructed as per Article 15.01 pending 
settlement of rates for extra items. 

 
ARTICLE- 16 : WORKING HOURS 

 
16.01 Unless otherwise directed or permitted by the Engineer/Consultant/ Employer, the 

working hours for all works to be undertaken shall only be from 8 AM to 6 PM or as 
ordered by Employer. 

 
16.02 Where instructed by the Engineer, the Contractor shall get the works executed in 2/3 

shifts and on Sundays and Holidays, if so, deemed necessary by the Engineer for 
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completion of the work as per the time schedule or meet any exigency.  No claim for 
any compensation or extra payment on this account shall be admissible by the 
Employer. 

 
16.03 In the case of working at night, the Contractor shall arrange additional workmen and 

provide adequate lighting, safety precautions and make other arrangements necessary 
to carry out the work properly. 

 
 

ARTICLE- 17 : DRAWINGS, SPECIFICATIONS, SCHEDULE OF ITEMS 
 
17.01 Drawings, specifications and schedule of quantities / items shall be treated as 

supplementary to each other and should anything appear in the one that is not described 
in the other, no advantage shall be taken by the Contractor for any such omission.  For 
such discrepancy / inconsistency the Contractor shall seek instructions from the 
Engineer/Consultant before proceeding with work and the clarification / decisions given 
by the Engineer/Consultant shall be treated as final and binding on the Contractor for 
completion of work. 

 
17.02  All drawings, specifications, sketches, schedule of items, etc. furnished by the 

Employer shall be treated strictly confidential property of the Employer.  All such 
drawings, specifications, sketches, schedule of quantities / items etc., shall be returned 
to the Employer upon the completion of the contract work.  No copies, duplications or 
Photo copy shall be retained by the Contractor without the written consent of the 
Employer. 

 
17.03 Contractor shall furnish to the Employer all catalogues, literature, manuals, etc., in 

respect of applicable brought-out items incorporated in the works. 
 
17.04  The Contractor shall not himself   make any   changes   in the drawings / sketches, 

specifications and schedule of items issued by the Engineer for executing the contract 
work. If any error or omission is detected he shall promptly bring the same to the notice 
of the Engineer/Consultant for clarification / decision / rectification. 

 
17.05 One (1) set of working drawings, specifications and schedule of quantities / items shall 

be available at the Contractor’s site office for reference by the Engineer/Consultant. 
 

ARTICLE- 18 : CONTRACTOR’S REPRESENTATIVE AT SITE 
 
18.01 The Contractor shall, during progress of the works, employ a full time technically 

qualified, experienced and competent representative, at the site for executing the works 
till completion. 

 
18.02 Any decision, instruction, authorisation or approval given by the Engineer/Consultant 

to such Contractor’s representative shall be deemed to have been given to the 

Contractor. 
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18.03 The Contractor shall maintain at his site office a site order book for the 

Engineer/Consultant to give in writing any instructions, decision, etc. to the Contractor 

in connection with execution of the contract work.  The Contractor shall acknowledge 

receipt of such instructions, direction, and decisions by signing on the order book and 
ensure its compliance. 

 
18.04 Positioning of Contractor’s representative as per Article 18.01 shall be subject to the 

approval of the Engineer/Consultant. 

 
ARTICLE- 19 : REJECTION 

 
19.01 If the Contract work or any portion thereof, at any time, is found to be defective or fails 

to fulfil the requirements of the Agreement, the Engineer/Consultant shall give the 
Contractor notice in writing setting-forth particulars of such defects or failure and the 
Contractor shall forthwith make good the defects or replace or alter the same to make 
it comply with the requirements of the Agreement. 

 
19.02 Any materials, equipment, etc. brought to the site and found to be not in accordance 

with the Agreement, shall be rejected by the Engineer/Consultant and the Contractor 
shall remove the materials from the site within the period specified by the 
Engineer/Consultant. 

 
19.03 The Contractor shall not be entitled to any extension of time or extra cost for rejection 

as per Article 19.01 and 19.02. 
 

ARTICLE- 20 : COORDINATION WITH OTHER CONTRACTORS 
   
20.01 The Contractor shall co-ordinate with other Contractors / agencies working in or about 

the site or at the adjoining areas on works having direct or indirect connection with the 
contract work being executed by the Contractor under this Agreement. 

 
20.02 The Contractor shall interact with other Contractors and agencies stated under Article 

20.01 and sequence various activities with the activities of other Contractors in a 
manner required for timely and sequential completion of the contract work. 

 
20.03 If there is any disagreement between the Contractor and other Contractors and agencies 

in respect of any activity or sequencing of activities, the same should be referred to the 
Engineer whose decision shall be final and binding on the Contractor. 

 
20.04 Co-ordination with other Contractors / agencies or any dis-agreement or delay in co-

ordination or interruption in work shall not entitle the Contractor to any extra time or 
cost. 

 
20.05 The Contractor will ensure that no inconvenience is caused to the occupants of the 

building, visitors and general public and ensure safety of all such people including his 
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own workmen and staff by taking all safety measures as per prevailing norms 
throughout the contract period and during defect liability period. 

 
ARTICLE- 21 : LIQUIDATED DAMAGES AND INCENTIVES 

 
Liquidated Damages 

 
21A In-case of delay in completion of the contract, liquidated damages (L.D) may be levied 

at the rate of half percent (½ %) of the contract price per week of delay, subject to a 
maximum of 5 percent of the balance work. 

 
(i)  The owner, if satisfied, that the works can be completed by the contractor within 

a reasonable time after the specified time for completion, may allow further 
extension of time at its discretion with or without the levy of L.D.  In the event  
of extension granted being with L.D, the owner will be entitled without 
prejudice  to any other right or remedy available in that behalf, to recover from 
the contractor as agreed damages equivalent to half percent (1/2 %) of the 
contract value of the works for each week or part of the week subject to the 
ceiling defined above. 

 
(ii) The owner, if not satisfied that the works can be completed by the contractor, 

and in the event of failure on the part of the contractor to complete work within 
further extension of time allowed as aforesaid, shall be entitled, without 
prejudice to any other right, or remedy available in that behalf, to rescind the 
contract. 

 
(iii) The owner, if not satisfied with the progress of the contract and in the event of 

failure of the contractor to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract. 

 
(iv)  In the event of such termination of the contract as described in clauses  (ii) or  

(iii) or both, the owner shall be entitled to recover L.D. upto five per cent (5%) of 
the balance  work and forfeit the security deposit made by the contractor besides 
getting the work completed by other means at the risk and cost of the contractor. 

 
Incentives or Bonus  
 
21B For early completion of the contract before the stipulated date of completion of an 

incentive amount at the rate of half percent (½%) of the contract price per week of early 
completion, subject to a maximum of two percent (2%) of the contract price may be paid 
to the contractor. 

 
ARTICLE- 22 : COMPLETION CERTIFICATE 

 
22.01 Within 10 days of completion of the work, the Contractor shall give notice of such 

completion to the Engineer/Consultant and within 7 (Seven) days of the receipt of such 
notice, the Engineer/Consultant shall inspect the work and if there is no defect, 
imperfection or shortfall in the work and due certificate from the concerned authorities 
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have been obtained, shall recommend to the Employer for issue of completion 
certificate. The Employer will issue the completion certificate, accordingly. 

 
22.02 At the option of the Employer a provisional completion certificate may be issued 

indicating defects (a) to be rectified or re-constructed by the Contractor and / or (b) for 
which payment shall be made at reduced rate. 

 
22.03 No completion certificate or provisional completion certificate shall be issued nor shall 

the work be considered to be complete until the Contractor shall have removed from 
the site all scaffolding, surplus materials, rubbish, etc. and all the temporary works, 
labour camps and clean off the dirt from wood work, doors, windows, walls, floors or 
other parts of the works. 

 
ARTICLE- 23 : DEFECTS LIABILITY PERIOD 

 
23.01 Defect liability Period will be 12 months from the actual date of issuance of completion 

certificate and handing over the work to the Employer, fit to use. 
 
23.02 The Contractor guarantees that within the Defect liability Period, the contract work 

shall not show any signs of defects, cracks, settlements, disfigurations, shrinkage, 
leakage, dampness or any other defects. 

 
23.03 The Contractor shall maintain and satisfactorily execute, at his own cost, all such works 

of repair, amendment, re-construction, rectification, replacement and any other work to 
make good the faulty work as stated in Article 23.01 during the Defect liability Period. 

 
23.04 The Contractor shall, if required by the Engineer/Consultant, search for the causes of 

any defects, imperfection or fault under the direction of the Engineer.  The cost of such 
search shall be borne by the Contractor. 

 
23.05 At intervals specified by the Engineer/Consultant the Contractor, along with the 

Engineer, shall inspect the contract work to satisfy himself that no defects have cropped 
up in the contract work.  Should there be any signs of defects, the Contractor shall take 
immediate steps to rectify the same, failing which, the Engineer may get the defects 
rectified at the risk and cost of the Contractor. 

 
23.06 At the end of the Defect liability Period, the Contractor, along with the 

Engineer/Consultant, shall carry out final inspection of the contract work to prove that 
no defects had appeared in the contract work or that all defects which appeared in the 
contract work have been rectified to the entire satisfaction of the Engineer/Consultant.  
If during the final inspection it is found that the defects still remain in the contract work, 
the period of Defect liability shall be extended at the discretion of the 
Engineer/Consultant and the Contractor shall be liable to make good the defects and be 
responsible for the maintenance of the work till the defects have been fully rectified 
without any extra cost. 
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23.07 Upon successful completion of the Defect liability Period the Employer shall issue final 
acceptance certificate to the Contractor. 

 
ARTICLE- 24 : MATERIALS 

 
24.01 The Contractor shall arrange all the materials required for the work, meeting the 

prescribed technical specification of the work. 
 
24.02 The Contractor shall have full knowledge of all the materials required to be procured 

and incorporated in the works by him regarding source of supply, technical 
characteristics and conformation to technical specifications. 

 
24.03 All the materials procured and incorporated in the works shall comply with technical 

specifications / Indian Standards including latest amendments / revisions. The BIS codes 
wherever mentioned in tender documents shall be deemed to be changed / modified / 

revised as per the latest BIS publication. 
 
24.04 The Contractor shall provide samples, technical brochures, details, etc. to 

Engineer/Consultant/Employer for approval of make, brand, colour, shade, etc., at his 
own cost before placing orders/procuring the material. 

 
24.05 Materials brought at site of work shall be in sealed containers or original packing and 

Contractor shall submit vouchers/challans and test certificate to Engineer/Consultant on 
demand. 

 
ARTICLE- 25 : OTHER PERSONS ENGAGED BY EMPLOYER 

 
25.01 The Employer reserves the right to use the premises or any portion of the site for the 

execution of any work not included in the Agreement, which he may desire to be carried 
out by other persons, and the Contractor shall allow all reasonable facilities for the 
execution of such work but shall not be required to provide any plant or materials for 
the execution of such work except by special arrangement with the Employer. 

 
ARTICLE- 26 : MISUSE OF WORKS 

 
26.01 The Contractor shall ensure that the work or any portion of the work completed or 

partially completed are not misused by him or his sub-contractors or their employees, 
workmen, agents, servants etc. leading to deterioration / temporary deterioration of the 
work. 

 
26.02 The Contractor may however be permitted by the Engineer/Consultant to use the work 

or a portion of the work completed or partially completed for such purposes as may be 
approved by the Engineer/Consultant. 
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ARTICLE- 27 : REFUND/FORFEITURE OF SECURITY DEPOSIT 
 
27.01 If the Contractor shall duly and faithfully carry out the provisions of the Agreement and 

shall duly satisfy all claims properly chargeable against him hereunder, the available 
security deposit made by him in terms of the Agreement shall be refunded to him upon 
expiry of the defect liability period. 

 
27.02 Should the Contractor fail to perform the contract work in terms of the Agreement or 

fail to maintain the contract work during the Defect liability Period and if the Employer 
incurs any expenditure or is likely to incur any expenditure for completion of the work 
or rectification of defects, then the Employer shall be entitled to deduct such sum or 
sums as may be necessary for such completion or rectification from the security deposit 
made by the Contractor under this Agreement.  The decision of the Employer in 
determining such sums to be deducted from the Contractor’s security deposit shall be 
final and binding on the Contractor and shall not be subject to arbitration. 

 
ARTICLE- 28 : INSPECTION AND TEST 

 
28.01 The Contractor shall ensure inspection and test of all the required materials and work 

at his cost either at site or through any laboratory approved by the Engineer/Consultant. 
 
28.02 The Contractor shall ensure proper supervision and inspection during the progress of 

work at site. 
 
28.03 All materials and work, whether at the site or in the Contractor’s / Sub-Contractor’s 

premises shall be subject to inspection and test by the Engineer/Consultant.  The 
Contractor/his Sub-Contractor shall provide all facilities, free of cost to the 
Engineer/Consultant including all labour, materials, tools, tackles, instruments, 
appliances, etc. to enable the Engineer/Consultant to carry out inspection and / or test. 

 
28.04 All test certificates shall be subject to verification by the Engineer/Consultant. 
 
28.05 The Contractor shall submit to the Engineer/Consultant copies of all inspection / test 

certificates. 
 
28.06 The Contractor shall not be entitled to any claim for extra time or cost due to any delay 

in carrying out inspection and testing or re-inspection and re-testing if so, decided by 
the Engineer/Consultant. 

 
28.07 The Contractor shall take adequate steps to rectify the defects or to replace such 

materials and work which have failed during inspection / testing. 
 

ARTICLE- 29 : ACCESS TO WORK 
 
29.01 The Employer/ Engineer/Consultant and / or any person authorised by them shall at all 

times have free access to the work site and / or to the workshops, factories or other 
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places where materials are being ss for inspection, examination and testing of the 
materials and workmanship. 

 
ARTICLE- 30 : NO INTEREST PAYABLE 

 
30.01 The Contractor shall not be entitled to any interest with respect to security deposit or 

any money which may be due to him from the Employer or for any delay on the part of 
the Employer to make any running or other payments. 

 
ARTICLE- 31 : MATERIALS NOT INCORPORATED IN WORKS 

 
31.01 Any material for which the Contractor has received payment or the Engineer/Consultant 

has included for payment the value of any un-fixed material intended for incorporation 
in the works, such materials shall become the property of the Employer and shall not 
be removed except for the use upon the work, without the written authority of the 
Employer / Engineer.  

 
31.02 The Contractor shall keep safe custody of the same and be liable for any loss or damage 

to such materials till issue of completion of defect liability period.  
 

ARTICLE- 32 : SITE CONDITION 
 
32.01 The said work is to be carried out on percentage cost basis hence, before submitting the 

tender, the Contractor shall inspect the site of work and acquaint himself with and 
collect all necessary information regarding site conditions and working conditions 
including constraints, if any, for carrying out the work. No claim of the contractor due 
to ignorance of site condition or working condition for any increase of completion time 
and / or cost shall be entertained by the Employer. 

 
ARTICLE- 33 : EMPLOYER’S CLAIM 

 
33.01 The Employer shall have a lien on and over all materials of every description, tools, 

tackles, plant, equipment or any money due and / or that may become due and payable 
to the Contractor either under the Agreement or any other contract and / or also on over 
deposits including the security amount or amounts made under the Agreement and / or 
any other contract and which may become repayable to the Contractor under the 
conditions on that behalf herein or therein contained, for or in respect of any debt or 
sum that may become due and payable to the Employer by the Contractor either alone 
or jointly with another and either under the Agreement or under any other contract s or 
transactions/s of any nature and whatsoever between the Employer and the Contractor. 
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ARTICLE- 34 : SAFETY AND SECURITY 

 
34.01 The Contractor shall adopt adequate safety measure and use protective clothing for all 

workmen at site whether or not engaged in actual execution of work or supervision 
thereof.  The Contractor shall ensure that the workmen on site use safety belts, gloves, 
helmets, masks etc. as necessary for their safety. 

 
34.02 The Contractor shall be responsible for safety arrangements of all equipment used in 

connection with the execution of the work and shall ensure employment of only trained 
operators to man the equipment. Only tested equipment and tools etc. shall be used and 
shall periodically be tested to the satisfaction of the Employer.  All test certificates shall 
be made available to the Employer at site as and when required by him. 

 
34.03 The Contractor shall, in connection with the execution of the work, ensure provision 

and maintenance of lights, guards, barricading, fencing with gates, watch & ward when 
and where necessary or required by the Employer or by any duly constituted authority 
for the protection of the work and / or for the safety and convenience of the public or 
others. 

 
34.04 The Contractor shall take adequate safety precautions for prevention of accidents at site. 

The Contractor shall also ensure that their employees / workmen observe the statutory 
safety rules and regulations as also those laid down by the Employer from time to time. 

 
34.05 The Contractor shall provide at his cost necessary watch and ward force as may be 

required to ensure security and safety of all buildings, structures, equipment and 
materials under their custody at the site of work. 

 
34.06 The Contractor shall abide by all security regulations at site promulgated by the 

Employer from time to time.  The Contractor shall provide identity badges to their 
personnel and workmen duly authenticated by the Engineer/Consultant, which must be 
properly displayed by them on their person. 

 
34.07 In order to facilitate issue of gate passes by the Employer for materials and equipment 

either during execution or the maintenance period, the Contractor shall submit to the 
Employer list of construction / erection equipment, etc., and / or other materials that 
shall be taken by them inside the site from time to time.  Such movement of materials, 
equipment, tools, tackles etc., shall be subject to certification by the Employer / 

Engineer/Consultant. 
 
34.08 The Contractor and his personnel/ workmen shall be subjected to security check by 

Employer’s own security force, for the overall protection of the Project. 
 
34.09 The Contractor shall not allow any visitor on the work except with the written 

permission of the Employer/Engineer/Consultant. 
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34.10 From commencement to completion of work, the Contractor shall take full 
responsibility for the care of the work, construction plant and equipment and all 
temporary works and in case of any damage or loss to the work, construction plant and 
equipment or to any temporary work from any cause whatsoever the Contractor shall, 
at his own cost replace or repair and make good the same. 

 
34.11  Insurance of works etc. 
 

Contractor is required to take Contractor’s All Risk Policy (CAR) from an approved 

insurance company in the  combined   names of HUDCO and Contractor   and bear all 
costs towards  the  same  for  the  full  period  of  execution  of  works  including  the  
defect liability  period  for  the  entire  cost of  contract  against  all  loss  of  damage  
from whatever cause arising other than excepted risks for which he is responsible 
under the terms of the contract and in such manner that HUDCO and the Contractor 
are covered during the period of construction of works and/  or also covered during the 

period of defect liability for loss or damage, as under.: 
 

a) The work and the temporary work for the full value of such works. 
b) The materials, constructional plant, centring & shuttering and scaffolding 

materials and other things brought to the site for their full value. 
 

The contractor shall submit the original policy or the policies of insurance and the 
original receipts of payment of the premiums to the Engineer-in-Charge to be kept in 

the custody of HUDCO. 
 
 
34.12 INSURANCE UNDER WORKMEN COMPENSATION ACT 
 

i) Contractor is required to take insurance cover under the 

Workmen Compensation Act, 1923 as amended from time to time for the whole 
period of execution of works including the defect liability period from an approved 
insurance company and pay premium charges thereof. The contractor shall submit the 

original policy or the policies of insurance in the combined names of HUDCO and 
Contractor and the original receipt of payment of the premiums to the Engineer-in- 

charge to be kept in the custody of HUDCO. 
 
ii) Recovery  of  compensation  paid  to  workmen in  the  event  of  an  accident -Any 

workman employed by the contractor for execution of the works, suffers an injury or 
death and is  to be compensated under the provisions sub-section (1) of section 12, of  
the  Workmen’s  Compensation  Act,  1923  by  the  contractor  and  if  the  contractor 

fails to compensate, the employer shall be entitled to recover from the contractor the 
amount  of  the  compensation  so  paid  and,  without  prejudice  to  the  rights  of  the 
employer   under section 12, sub-section (2), of the said Act. The employer shall be at 
liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due to the contractor whether under this contract or otherwise.  

Employer shall not be bound to contest any claim made against it under sub-section (1) 

section 12, of the said Act, except on the written request of the Contractor and upon 
his giving to employer full security for all cost for which employer might become 
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liable in consequence of contesting such claim. 
 
34.13 THIRD PARTY INSURANCE 
 
i) Contractor is required to take third party insurance cover in the combined names of 

HUDCO and Contractor for the whole period of execution including defect liability 
period for amount of 5% (five percent) of entire cost of contract from an approved 

insurance company for insurance against any  damage,  injury  or  loss  which  may 
occur  to  any  person  or  property  including  that  of  Owner,  HUDCO,  arising  out  
of  the execution of the works or temporary works. The contractor shall submit the 

original policy or the policies of insurance and the original receipt of payment of the 
current premiums to the Engineer-in-Charge to be kept in the custody of HUDCO. 

 
ii) If  the  Contractor  could  not  effect  a  comprehensive  insurance  cover  against  risks 

which  he  may  be  required  to  effect  under  the  terms  of  the  contract,  then  he  
shall give  his  attention  to  get  the  best  insurance  cover  available  and  even  in  
case  of effecting a wider insurance cover than the one which the subsidiary of the 
General Insurance  Company  could  offer,  such  an  insurance  is  ought  to  be  done  
after  HUDCO’s approval, by or through the subsidiary of the General Insurance 

Company. 

 
ARTICLE- 35 : ACCIDENT OR INJURY TO WORKMEN 

 
35.01 The Contractor shall be solely liable for any accident or injury to any of the personnel 

engaged by him or by his Sub-Contractors in connection with the Contract work. 
 
35.02 The Employer shall not be liable for any damage or compensations payable by law in 

respect of or in consequence of any accident or injury to any personnel in the employment 
of the Contractor or his Sub-Contractor or other occupants/visitors to the building and the 
Contractor shall indemnify and hold harmless the Employer/Engineer/Consultant against 
all such claims, damages, compensations and proceedings. 

 
35.03  The Contractor or his Sub-Contractor shall forthwith report to the Employer all cases 

of accidents to any of their personnel / workmen and shall make every arrangement to 
render all possible assistance and aid to the victim of the accident. 

 
 

ARTICLE- 36 : DEDUCTIONS FROM CONTRACT PRICE 
 
36.01 The Contractor shall reimburse to the Employer all costs, charges, damages or expenses 

which the Employer may have paid or to which the Employer may be entitled and to 
the extent to which the Contractor is obliged under the Agreement to do so within 
21(twenty-one) working days upon written request of the Employer, failing which such 
costs, charges, damages or expenses shall be deducted by the Employer from any 
money due or becoming due by him to the Contractor under this Agreement. 
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36.02 Whenever any claim(s) for payment of sum of money arise(s) out of or under this 
Contract against the Contractor shall, on written demand make the payment of the same 
or agree for effecting adjustment from any amounts due to him by the Employer.  If, 
however, he refuses or neglects to make the payment on written demand, or does not 
agree for effecting adjustment  from any amounts due to him, Employer shall be entitled 
to withhold an amount not exceeding the amount of the claim(s), from any sum when 
due or which at any time thereafter may become due to the Contractor, under this or 
any other contract with the Employer or from any other sum due to the Contractor from 
the Employer (which may be available with the Employer) or from the Contractor’s 
security deposit or security bond amount, and retain the same by way of lien till such 
time payment is made by the Contractor or till the claim(s)  is / are settled or adjudicated 
upon, or till the Contractor, at his expense furnishes “Fixed Deposit Receipt(s)” duly 
endorsed as directed by the Employer, or a Guarantee Bond from a scheduled bank for 
an amount equal to the amount of the claim(s), in the form as directed by the Employer. 

 
36.03 Employer reserves the right to carry out post payment audit and technical examination 

of the works and Final Bill, including all supporting vouchers, abstracts etc. Employer 
further reserve the right to carry out the aforesaid examinations and enforce recovery,  
if any, when detected, notwithstanding the fact that the amount of the final bill may 
have been included by one of the parties as an item of dispute before an arbitrator 
appointed under the arbitration clause of the contract and notwithstanding the fact that 
the amount of the final bill figures in the arbitrator’s award. 

 
36.04 If, as a result of such audit and technical examination, any over payment is discovered 

in respect of the work done under this contract, the Contractor shall, on written demand 
make payment of a sum equal to the amount of over payment or agree for effecting 
necessary adjustment from any amount(s) due to him by Employer.  If, however, he 
refuses or neglects to make the payment on demand(s) or does not agree for effecting 
adjustment from any amount(s) due to him, Employer shall be entitled to take action as 
per Article 38.02. 

 
36.05 All notices under these conditions shall be given by the Employer/Engineer. 
 

 
ARTICLE- 37 : COMPLIANCE WITH STATUTORY AND OTHER 

REGULATIONS 
 
37.01 The Contractor shall, throughout the performance of the Agreement comply with all 

Central or State Statutes, Ordinance or Laws and the Rules, Regulations, or Bye-Laws 
of any local or other duly constituted authority having jurisdictions over the contract 
work or any part of the site. 

 
37.02  The Contractor shall give all notices and pay all fees and taxes required to be given or 

paid under any Central or State Statues Ordinance or other Laws or any Regulations or 
Bye-Laws of any local or other constituted authority in relation to the contract work. 
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37.03 The Contractor shall get himself registered with the concerned authorities as provided 
under various applicable Acts and shall be solely and directly responsible to such 
authorities for compliance with the provision thereof. 

 
37.04 By way of illustration of various Acts, as stated under Article 39.01, the following Acts 

as amended from time to time, shall be complied with by the Contractor: - 
 

(i) Employee’s Provident Fund Act 1952 
(ii) Contract Labour Act (Regulations and Abolition 1970) 
(iii) Minimum Wages Act 1948 
(iv) Payment of Wages Act 1936 
(v) Workmen Compensation Act 1923 
(vi) Factories Act 1948 
(vii) Apprenticeship Act 1961 
(viii) IT/GST Act.  

 
37.05 The Contractor shall ensure that no child labour is employed or permitted to work in 

any activity covered under the Agreement. 
 
37.06 The Contractor shall submit monthly statements of labour employed /sub-contractor by 

him. 
 
37.07 The Contractor’s establishment shall be subjected to inspection, investigation etc., by 

the Employer / Engineer/Consultant for ensuring proper and faithful compliance of the 
provisions of the Agreement by the Contractor with regard to the implementation of 
labour laws and matters stated in this Article. 

 
37.08 The Contractor shall provide, at his cost, to all staff and workmen directly or indirectly 

employed on the works all amenities for securing proper working and living conditions 
at the site and at the labour camp.  The Contractor shall also provide medical facilities 
at the site as per rules in force in relation to the strength of their staff and workmen 
deployed at site. 

 
ARTICLE- 38 : INDEMNITY 

 
38.01 Notwithstanding all reasonable and proper precautions being taken by the Contractor at 

all times during the performance of the contract work, the Contractor shall remain 
wholly responsible for all damages, whether to the contract work executed by him or to 
any other Employer’s property or to the lives, persons or property of others during 

progress of the contract work and the period of maintenance thereof and shall 
indemnify, defend and hold harmless the Employer, Engineer/Consultant or their 

employees against all claims, loss, demands, proceedings, charges and expenses, 
liability for personal injury (including death), and / or damage to property incurred by 

reasons of any act or omission or default by the Contractor, his agents, servants or 
employees and arising out of or connected with the performance of this Agreement. 
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38.02 The Contractor shall also indemnify and hold harmless the Employer, 

Engineer/Consultant or their employees from all liability, claims, costs, expenses, taxes 

and assessments, including penalties, punitive damages, attorney’s fees and court costs 

which are or may be required with respect to any breach of the Contractor’s obligations 

or for which the Contractor has assumed responsibility including those imposed by 
Statutes, Ordinances, Laws, Rules, Regulations or Bye-laws or in respect of salaries, 

wages or other compensations of all persons employed by the Contractor or suppliers 
in connection with the performance of any work covered by the Contract. 

 
38.03 The Contractor shall execute and deliver and shall cause his sub-Contractors and 

suppliers to execute and deliver such other further instruments and to comply with such 
requirements of such Statutes, Ordinances, Laws, Rules, Regulations or Bye-laws as 

may be necessary thereunder to confirm and effectuate the Agreement and to protect 
the Employer/Engineer/Consultant or their employees. 

 
38.04 Notwithstanding anything hereinbefore contained, the Employer shall not accept any 

liability for the Contractor, his sub-Contractors, agents, servants or employees or any 

of them or for their / his property while on the premises or in service of, or used for / on 

behalf of the Employer by any person.  

 
ARTICLE- 39 : PATENT 

 
39.01 The Contractor shall indemnify and hold harmless the Employer and 

Engineer/consultant against all actions, claims, demands, costs, charges and expenses 

arising from or incurred by reason of any infringement of patent, trade mark, registered 
design, copy rights and / or other protected rights in respect of any construction plant, 

machinery, work or material used for or in connection with the contract work or 
temporary work or any of them whether or not the Employer is held liable for by any 
court judgment. 

 
ARTICLE- 40 : PRESERVATION OF PEACE 

 
40.01 The Contractor shall take adequate precautions and use his best endeavours to prevent 

any riots or any unlawful behaviour by or amongst his workmen and / or others 

employed by him and for the preservation of peace and protection of the inhabitants 
and security of property at or in the neighbourhood of the site. 

 
40.02 In the event of the Employer requiring the maintenance of a special Police force at or 

in the vicinity of site during the tenure of the contract in consequence of the riotous or 
unlawful behaviour by or amongst the Contractor’s workmen and / or others employed 
by him, all expenses thereof, and costs of all damages due to such riotous or unlawful 
behaviour shall be borne by the Contractor and if paid by the Employer, shall be 
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recovered by the Employer from contractor from any money due or that may become 
due to him. 

 
ARTICLE- 41 : OPERATION 

 
41.01 The Employer reserves the right to call for clarifications and interact with the 

Contractor on technical and functional aspects of any part of the work at his discretion. 
 

ARTICLE- 42 : SECRECY 
 
42.01 All maps, plans, drawings, specifications, schemes and the subject matter contained 

therein and all other information given to the Contractor by the Employer / 

Engineer/Consultant in connection with the performance of the contract work shall be 
held confidential by the Contractor and shall remain the property of the Employer and 
shall not be used or disclosed to third parties by the Contractor for any purpose other 
than for which they have been supplied or prepared.  The Contractor may disclose to 
third parties, upon execution of secrecy agreements, such part of the drawings, 
specifications or information, if such disclosure is necessary for the performance of the 
contract work after the approval of the Employer. 

 
42.02 On completion of the work or upon termination of the Agreement, the Contractor shall 

return to the Employer all drawings and documents received by him from the 
Employer/Engineer/Consultant. The Contractor shall ensure that neither the Contractor 

nor any of his officials and employees or any other persons shall have possession or 
access to copy thereof. 

 
ARTICLE- 43 : CARRYING OUT WORK AT RISK & COST OF 

CONTRACTOR 
 
If the Contractor: 
 

i. At any time makes default during currency of work or does not execute any 
part of the work with due diligence and continues to do so even after a notice 
in writing of 7 working days in this respect from the Engineer-in-Charge; or   

 
ii. Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 
working days even after a notice in writing is given in that behalf by the 
Engineer-in-Charge; or Fails to complete the work(s) or items of work with 
individual dates of completion, on or before the date(s) so determined, and does 
not complete them within the period specified in the notice given in writing in 
that behalf by the Engineer-in-Charge.  

 
A. The Engineer- in-Charge may, without prejudice to any other right or remedy against the 

contractor which have either accrued or accrue thereafter to Client/ Employer, by a notice 
in writing to take the part work / part incomplete work of any item(s) out of his hands and 
shall have powers to:  
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a. Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or  

 
b. Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor.  
 

B. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken out 
of his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by Client/ Employer because of action under this clause 
shall not exceed 10% of the tendered value of the work.  

 
C. In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same manner and at the same rate as if it had been carried out by 
the original contractor under the terms of his contract, the value of contractor's materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under this clause 
shall only be taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the department are less than the amount payable to the contractor at 
his agreement rates, the difference shall not be payable to the contractor.   

 
D. Any excess expenditure incurred or to be incurred by Employer in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by Client/ Employer as aforesaid after allowing such credit shall without prejudice 
to any other right or remedy available to Client/ Employer or as per agreement be recovered 
from any money due to the contractor on any account, and if such money is insufficient, 
the contractor shall be called upon in writing and shall be liable to pay the same within 30 
days.  

 
E. If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under the contract 
and if thereafter there remains any balance outstanding, it shall be recovered in accordance 
with the provisions of the contract.  

 
F. In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the 
contract. 
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ARTICLE- 44 : SUSPENSION & TERMINATION 
 

44.01 The Employer/Engineer may suspend the work in whole or in part at any time by 
giving the Contractor notice in writing to such effect stating the nature, the effective 
date and duration of such suspension. 
 

44.02 On receiving the notice of suspension, the Contractor shall stop all such work which 
the Employer/Engineer has directed to be suspended with immediate effect. The 
Contractor shall continue to perform other works in terms of the Agreement which the 
Employer/Engineer has not suspended. 

 
44.03 The Employer/Engineer, may at any time, cancel the suspension notice for all or any 

part of suspended work by giving written notice to the Contractor specifying the part 
of work to be resumed and the effective date of withdrawal of suspension. The 
Contractor shall resume the suspended work as expeditiously as possible after receipt 
of such withdrawal of suspension notice. 

 
44.04 In the event, such suspension exceeds a period of three months, the 

Employer/Engineer and the Contractor shall consult each other to determine the extent 
of claims or compensation due to each other on account of such suspension provided 
however that if the suspension has been due to inclement weather, unsafe working 
condition and non-conformance to specifications, continued violations by the 
Contractor of Engineer’s/Employer’s instructions and such other causes for which the 
Contractor is responsible, then no compensation shall be payable by the Employer. 

 
44.05 If the Contractor violates the Agreement or shall neglect to execute the work with due 

diligence or expedition or shall refuse or neglect to comply with any reasonable 
directions, instructions or orders given to him in writing by the Employer / Engineer 
in connection with the work or shall contravene or breach any provisions of the 
Agreement, the Employer may give notice in writing to the Contractor to make good 
the failure, neglect or contravention complained of or cure that breach within a period 
of 30 (thirty) days of receiving such notice and in default of the compliance with the 
said notice, the Employer without prejudice to his rights as below may rescind or 
terminate the Agreement stating therein the effective date of termination, holding the 
Contractor liable for the damages that the Employer may sustain in this behalf. 

 
44.06 Should the Contractor fail to comply with such notice within the period stipulated in 

Article - 44.05 in the case of failure, neglect or contravention capable of being made 
good within that time or otherwise within such time as may be reasonably necessary 
for making good, the same then and in such case without prejudice to the Employer’s 
right under Article – 44.05 here to, the Employer/Engineer shall have the option and 
be at liberty to take the work wholly or in part out of the Contractor’s hands and may 
complete the work envisaged in the agreement either directly or may re-contract with 
any other person / persons to execute the same or any part thereof and provide other 
materials, tools, tackle or labour for the purpose of completing the work or any part 
thereof. 
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44.07 In such event the Employer/Engineer shall, without being responsible to the 
Contractor for fair, wear and tear of the same, be entitled to seize and take possession 
and have free use of all materials, tools, tackle or other things which may be on the 
site for use at any time in connection with the work to the exclusion of any right of 
the Contractor over the same, and the Employer shall be entitled to retain and apply 
any balance sum which may otherwise be then due on the Agreement by him to the 
Contractor on such part thereof as may be necessary, to the payment of the cost of 
execution of such work as aforesaid. 

 
44.08 If the cost of executing the work as aforesaid shall exceed due to the Contractor and 

the Contractor fails to make good the deficit, the said materials, tools, tackle, 
construction plant or other things, the property of the Contractor as may not have been 
used up in the completion of the works, may be sold by the Employer and the proceeds 
applied towards the payment of such difference and the cost  of  and  incidental  to  
such  sale.  Any outstanding balance existing after crediting the proceeds of such sale 
shall be paid by the Contractor on the certificate of the Employer, but when all 
expenses, costs and charges incurred in the completion of the work are paid for by the 
Contractor, all such materials, tools, tackle, construction, plant or other things not used 
in the completion of the works and remaining unsold shall be removed by the 
Contractor. 

 
44.09 The Employer, without prejudice to his rights as stipulated under Article 44.06 to 

44.08, shall also have the option to consult with the Contractor to arrive at a fair 
solution in determining the claims and payments due to the Employer arising out of 
such termination. If no fair solution is reached within 2 (two) months from the effective 
date of termination, then the matter may be referred to arbitration in terms of Article 
46. 

 
ARTICLE- 45 : FORCE MAJEURE 

 
45.01 If either party is prevented or impeded in the fulfilment of its obligations under the 

agreement by reasons of force majeure, such as, act of God, operation of force of nature, 
act of state, war, civil war, revolution, rebellion, military or usurped power, explosion, 
fire, epidemic, pandemic, quarantine, floods, earthquake or other physical disaster, 
freight embargo, confiscation, expropriation, Employer orders or restrictions or the like 
or similar events due to any cause, beyond the reasonable control of the party affected 
and which such party could not have reasonably foreseen and guarded against and 
which by exercise of reasonable care and diligence, such party is unable to prevent, 
then any delay directly arising there-from shall constitute an excusable delay provided 
:- 

 
i) It is established that any of such event has occurred adversely affecting the party 

concerned and the continued performance of this Agreement without any 
contributory negligence or default on their part. 
 

ii) It is proved that as a result thereof, further performance of the Agreement by such 
party is inevitably delayed or impeded. 
 

iii) Such party gives notice to the other party within 10 (ten) days from the occurrence 
of such event  giving sufficient details of such event and proof of its effect on the 
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performance of the Agreement on the part of such party, and time for the 
performance of that part of the obligation of the party concerned which so delayed 
or impeded shall be extended by a period or periods equal to the durations of such 
delay provided that the other party shall not be required to perform the 
corresponding part of its obligations under this Agreement. 

 
45.02 If the duration of the delays or impediments due to such continuing force majeure events 

exceeds a period of 3 (three) months, the party shall consult each other to find an 
amicable solution to problems created by such delays or impediments. 
 

45.03 In the event that parties are unable to resolve such problems to their mutual satisfaction 
within 3 (three) months of the first consultation under Article 45.02 either party shall 
have the right exercisable of such 30 (thirty) days after the expiration of such 3 (three) 

months by serving on the other 30 (thirty) days written notice to terminate the 
Agreement wholly or partly.  Depending upon the nature and consequence of the force 
majeure. Article 45 shall take effect to the extent applicable, provided that neither party 
shall have any claim for damages or compensation against the other in respect of any 
such delay or impediment or as a result of any acts or action taken by any of the parties. 
 

45.04 This article shall not affect or alter the rights and liabilities of the parties which have 
already accrued by virtue of or in consequence to the obligations already performed. 
 

ARTICLE- 46 : ARBITRATION 
 
46.01 Any dispute, disagreement or question arising out of or relating to or in consequence of 

the Agreement or relating to its construction or performance which cannot be settled 
amicably shall, from the date either party informs the other in writing that such dispute 
or disagreement existing and requests in such notice to refer the matter to arbitration, 
shall be submitted to arbitration for final settlement. 
 

46.02 All difference and dispute arising between the Contractor and Employer on any matter 
connected with this contract or in regard to the interpretation of the contents thereof shall 
be referred for arbitration to a sole arbitrator to be appointed by the Chairman & Managing 
Director, HUDCO in accordance with the provisions of Arbitration and Conciliation Act, 
1996, with latest amendments. The place of arbitration proceedings shall be Mumbai. 
 

46.03 The award of the Arbitrator shall be final and binding on both the parties. 
 

46.04 The arbitration award shall, in addition to dealing with the merits of the case, decide 
which of the parties shall bear the cost of arbitration or in what proportion the cost shall 
be borne by the parties. 
 

46.05 The parties shall continue to perform their obligations under the Agreement during the 
arbitration proceedings and no payment due to or payable by the Employer subject to 
provision of Article - 38 shall be withheld or delayed except as regards any particular 
obligation or any particular payment which itself is or forms a direct part of the subject 
matter of the arbitration proceedings. 
 



 
 

64

46.06 In the event of the Arbitrator resigning or becoming incapable or unable to act, the 
Employer shall appoint another in place of the outgoing Arbitrator and arbitration 
proceedings shall continue, as if such Arbitrator had been originally nominated. 
 

46.07 The Arbitrator shall be deemed to have entered on the reference made on the date he 
issues notices to both the parties asking them to submit to him their statement of the 
case and pleading on defence. 
 

46.08 The Arbitrator may, from time to time, with the consent of the parties extend the time 
upto but not exceeding one year from the date of entering on reference for making the 
award. 
 

46.09 The Arbitrator may proceed with the arbitration ex-parte if either party, in-spite of notice 
from the arbitrator, fails to take part in the proceedings. 
 

46.10 The venue (s) of arbitration, in Mumbai shall be fixed by the Arbitrator at his sole 
discretion. 

 
ARTICLE- 47 : LIQUIDATION/TERMINATION 

 
47.01 If the Contractor commences to be wound up, not being a member’s voluntary winding 

up for the purpose of amalgamation or reconstruction, or carries on his business under 
a receiver for the benefits of his creditor, the Employer shall be at liberty to: 

 
i) Give such receiver/liquidator or other person the option to carry-out the 

performance under the Agreement, subject to the receiver/liquidator or other person 
providing a guarantee up to an amount to be agreed upon by the Employer and such 
receiver/liquidator or other person for the due and faithful performance of the 
Contractor’s obligations under this agreement, or  
 

ii) If the receiver/liquidator or other person fails within 30 (thirty) days to exercise one 
option to carry out performance of the Agreement then the Employer may terminate 
the Agreement and give notice in writing to the Contractor or to the 
receiver/liquidator or to any person in whom the Agreement may have become 
vested. 

 
47.02 Termination of Contract: Without prejudice to any of the rights or remedies under this 

contract, if the Contractor dies, the Employer shall have the option of terminating the 
contract or to continue the contract with the legal successor. 

 
 

ARTICLE- 48 : EFFECTIVE DATE OF AGREEMENT 
 

48.01 The agreement shall become effective from the date of issue of Letter of Award by the 
Employer. 
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ARTICLE- 49 : SECTIONS TO THE AGREEMENT 
 
49.01 Following sections shall constitute an integral part of the Agreement, annexed as 

schedule: 
 
i) SECTION    I      Notice Inviting e-Tender 

ii) SECTION   II      Instruction to Bidders 
iii) SECTION   III  Scope of work & Completion milestone 
iv) SECTION   IV  Technical Specifications 
v) SECTION   V     General Conditions  
vi) SECTION   VI  Special Conditions  
vii) SECTION   VII Price BID 
viii) Annexure   II  Detailed Estimate 
ix) All communications between HUDCO and Contractor after opening of 

technical bids and issuance of Letter of Award. 

x) Letter of Award issued by HUDCO and duly accepted by Contractor 

(Successful Bidder) 

xi) Integrity Pact signed by both parties 
xii) Agreement in original in Stamp -Paper as per proforma (Form C) 

 
49.02 If there are sections other than as specified under Article 49.01, as referred to elsewhere 

in the Agreement, such sections shall also form integral part of the Agreement. 

 
ARTICLE- 50 : ENTIRE AGREEMENT 

 
50.01 The terms & conditions herein contained including tender documents, shall constitute 

the entire agreement and understanding between the parties hereto and shall supersede 
all other communications which were made prior to the signature of the Agreement, 
whether written or oral, between parties hereto with respect to the subject matter hereof. 

 
ARTICLE- 51 : AMENDMENT TO AGREEMENT 

 
51.01 Any amendment to the terms of the Agreement shall be made in writing by both parties 

hereto and shall specifically “state it is an amendment to the agreement”. 
 

ARTICLE- 52 : WAIVER 
 
52.01 Non-enforcement by either party of any of the provisions on the Agreement shall not 

operate or constitute as a waiver of the provision itself or any subsequent breach thereof. 
 

52.02 The validity of the agreement shall not be affected, should one or more of its stipulations 
be or become legally invalid and such stipulation is severable from and not fundamental 
to the obligations of either party to the Agreement. In such a case, the party shall 
negotiate in good faith to replace the invalid clause by an agreed stipulation which is in 
accordance with the applicable law and which shall be as close as possible to the party’s 
original intent. 
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52.03 CMD, HUDCO shall have the right to waive or reduce any of the conditions, at his own 

absolute discretion considering the merit of the issue raised, on the request of the 
Contractor and the advice of the Engineer/Consultant. 

 

 

ARTICLE- 53 : ASSIGNMENT 
 
53.01 The Contractor shall not assign his rights and obligations under the terms to the 

Agreement to any party other than its legal successor without the written consent of the 
Employer. 

 
ARTICLE- 54 : COPIES 

 
54.01 The Agreement shall be executed in triplicate. The original and triplicate shall be 

retained by the Employer and duplicate, by the Contractor. 
 

ARTICLE- 55 : STAMP DUTY 
 
55.01 Stamp duty payable in respect of this agreement shall be borne and paid by the 

Contractor. 
 

ARTICLE- 56 : NOTICES 
 
56.01 All notices under this Agreement shall be given in writing and shall be deemed 

sufficiently given when delivered either manually by registered post addressed to the 
other party or at the e-mail address of the parties. Communication shall be made to the 
Employer with a copy to the Engineer/Consultant. The communication shall be made to 
the Contractor at his registered office and at the e-mail address of the Contractor, with 
a copy to the Engineer/Consultant. 
 

56.02 If any notice is delivered by hand, it shall be duly acknowledged and if given by e-mail 
or verbally, it shall be confirmed by letter within 7 (seven) days of the date of such 
notice. Either party shall by notice in writing inform the other party of any change of 
address as stated under Article – 56.01 for receiving such notices. 
 

56.03 The date of communication and notices under Article – 56.01 shall be the date of receipt 
of such original communication and notice by the receiving party.   

 

ARTICLE- 57 : FRAUD AND CORRUPT PRACTICES 
 

57.01 The Applicants and their respective officers, employees, agents and advisers shall observe 
the highest standard of ethics during the Selection Process. Notwithstanding anything to the 
contrary contained in this NIT, HUDCO shall reject a Proposal without being liable in any 
manner whatsoever to the Applicant, if it determines that the Applicant has, directly or 
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indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice (collectively the “Prohibited Practices”) 

in the Selection Process. In such an event, HUDCO shall, without prejudice to its any other 
rights or remedies, forfeit the EMD, as the case may be and/or, indemnify HUDCO for the 
losses incurred due to time, cost, efforts, manpower etc. 
 

57.02 Without prejudice to the rights of HUDCO under Clauses hereinabove and the rights and 
remedies which HUDCO may have under the LOA, if an Applicant or Contractor, as the 
case may be, is found by HUDCO to have directly or indirectly or through an agent, 
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice during the Selection Process, or after the issue 
of the LOA, such Applicant or Contractor shall not be eligible to participate in any tender 
or NIB issued by HUDCO during a period of 2 (two) years from the date such Applicant or 
Contractor, as the case may be, is found by HUDCO to have directly or through an agent, 
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice, as the case may be. For the purposes of this 
Clause, the following terms shall have the meaning hereinafter respectively assigned to 
them: 

 
57.03 For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them: 
 

(a) “corrupt practice” means 
 

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence the action of any person connected with the Selection 
Process (for avoidance of doubt, offering of employment to or employing or 
engaging in any manner whatsoever, directly or indirectly, any official of   
HUDCO who is or has been associated in any manner, directly or indirectly 
with the selection process or the LOA or has dealt with matters concerning the 
Agreement or arising there-from, before or after the execution thereof, at any time 
prior to the expiry of one year from the date such official resigns or retires 
from or otherwise ceases to be in the service of HUDCO, shall be deemed to 
constitute influencing the actions of a person connected with the selection process;) 
or  

(ii) engaging in any manner whatsoever, whether during the Selection Process or 
after the issue of the LOA or after the execution of the Agreement, as the case 
may be, any person in respect of any matter relating to the Project or the LOA 
or the Agreement, who at any time has been or is a legal, financial or 
technical contractor/ adviser of HUDCO in relation to any matter concerning 
the Project; 

 
(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 
 

(c) “coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any persons or property to influence any person’s 
participation or action in the Selection Process; 
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(d) “undesirable practice” means (i) establishing contact with any person 
connected with or employed or engaged by HUDCO with the objective of 
canvassing, lobbying or in any manner influencing or attempting to influence 
the Selection Process; or (ii) having a Conflict of Interest; and 

 
(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Bidders with the objective of restricting or manipulating a 
full and fair competition in the selection process. 

 

 
 

 
 
 



  

SECTION – VI 

 
 
 
 

SPECIAL CONDITIONS 
 

SPECIAL CONDITIONS 
 

1. The Contractor shall not have exclusive possession of the site but shall have to liaise 
and co - ordinate   with   all   other Contractors and allottees/occupants carrying out 
works on or in the vicinity of the Site and shall afford all reasonable opportunity   and 
assistance   to other Contractors to carry out their Works with minimum mutual 
interference or disruption. 
 

2. The location of site is within HIRA CHS, Samudra Darshan CHS, Anand Sagar CHS 
& Gulmohar CHS which is a residential area. Necessary care should be taken to avoid 
disturbance residences in the vicinity.  
 

3. The Contractor shall make all necessary arrangements to meet National Green Tribunal 
directions to control air pollution, e.g. No burning of plastic; No hot bitumen mixing on 
the road side; No construction waste is transported without proper cover and precaution; 
No construction material or debris on metalled road, carrying construction material like 
cement, sand and other allied material shall be fully covered etc. 
 

4. If the performance of any Contractor is likely to interfere with the simultaneous 
execution of another Contract, the Engineer /Consultants shall decide which Work(s) 
shall take precedence, and there shall be no claim whatsoever for any delay disruption 
of work or cost arising out of the Engineer/Consultant’s decision. 
 

5. The Contractor shall carry out the work in Sections as directed by the 
Engineer/Consultant, if required, and hand over to other Contractor in stages for 
carrying out their Works.  
 

6. The Contractor shall be deemed to have allowed in his bid/tender all costs arising from 
above clauses and shall not be entitled to any payment in respect of such causes. 
 

7. The Contractor shall receive calls for any and all problems, experienced in the operation 
of the system under this contract, attend to these within 8 hours of receiving the 
complaints and shall take steps to immediately correct any deficiencies that may exist. 
 

8. The Contractor shall be responsible for securing his own materials and equipment at 
site. Before any demolition work is commenced and also during the process of the work: 
(i) All the roads and open areas adjacent to the Work site shall be closed or suitably 

protected. 
(ii) No   electrical cable or apparatus which is liable to be a source of danger to an 

operator/user of the complex shall remain electrically charged. 
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(iii) All steps shall be taken to prevent danger to persons employed from risk of fire 
or explosion or flooding. No floor, roof, or other parts of a building shall be so 
overloaded with debris or materials, as to render it unsafe. 
 

9. Unless specified otherwise, no extra payment in any form, whatsoever shall be admitted 
over and above the agreement rate for scope of agreement items and the rates shall be 
inclusive of all applicable taxes, GST, other duties, cess, levies, octroi, contract labour 
welfare cess, service tax etc., 
 

10. All sundry equipment, fittings, unit assemblies, accessories, hardware items, foundation 
bolts, termination lugs for electrical connections, cable glands, junction boxes and all 
other items which are useful and necessary for efficient assembly and installation of 
equipment and components of the work shall be deemed to have been included in the 
tender, irrespective of the fact whether such items are specifically mentioned in the 
tender documents or not.  

 
11. For items/material/equipment requiring initial inspection at manufacturer’s works, the 

Contractor will intimate the date of testing of material/equipment at the manufacturer’s 
works before dispatch. The Employer also reserves the right to inspect the fabrication 
job at factory, through the Engineer/Consultant and the successful Tender has to make 
the arrangement for the same. The successful Bidder shall give sufficient advance notice 
regarding the dates proposed for such tests/inspection to the Employer’s 
representative(s) to facilitate his presence during testing/fabrication. The Employer at 
his discretion may witness such testing/fabrication. The cost of the 
Engineer/Consultant’s visit to the factory will be borne by the Employer. Also, 
equipment may be inspected at the manufacturer’s premises, before dispatch to the site 
by the Contractor. 
 

12. Care shall be taken by the Contractor while handling and installing the various 
equipment and components of the work to avoid to the damage of the building. He shall 
be responsible for repairing all damages and restoring the same to their original finish 
at his cost. He shall also remove at his cost all unwanted and waste materials arising out 
of the site of work. 
 

13. The completion period of 03 (Three) Months indicated in the tender documents is for 
the entire work of planning, execution, supplying, installation, testing, commissioning 
and handing over of the entire work to the satisfaction of the Employer/Engineer. 
 

14. The Bidder shall guarantee among other things, the following: 
 

(i) Quality (Compliance with applicable standards), strength and performance of 
the materials used. 
 

(ii) Safe mechanical and electrical stress on all parts under all specified conditions 
of operation. 

 
(iii) All equipment(s) shall be guaranteed for a period of minimum 12 months from 

the date of taking over the installation by the Employer against unsatisfactorily 
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performance and/or break down due to defective design, workmanship of 
material. For supply items, the additional guarantee period shall be considered 
as per the manufacturer/supplier certification. The equipment or components, or 
any part thereof, so found defective during guarantee period shall be forthwith 
repaired or replaced free of cost to the satisfaction of the Employer. In case it is 
felt by the Employer that undue delay is being caused by the Contractor in doing 
this, the same will be got done by the Employer at the risk and cost of the 
Contractor. The decision of the Employer in this regard shall be final. The 
Contractor has to carry out routine and preventive maintenance for 12 Months 
from the date of handing over. Nothing extra shall be paid. 

 
15. The Contractor shall provide to Employer, schedule for completion of work 

(Submission of preliminary drawing, technical literatures and information various load 
calculations, inspection of equipment, dispatch schedule, installation, testing and 
commissioning, obtaining approval of statutory bodies, documentation, and handing 
over) in co- relation with other building works. 

 
16. Manufacturer’s drawings, catalogues, pamphlets and other documents submitted for 

approval shall be in three sets. Each item in set shall be properly labelled, indicating the 
specific service for which material or equipment is to be used, giving reference to the 
governing section and clause number and clearly identifying in ink the items and the 
operating characteristics. Data of general nature shall not be accepted. 
 

17. Where the Contractor proposes to use an item of equipment, other than that specified 
or detailed on the drawings, which any redesign of the structure, partitions, foundation, 
wiring or any other part of the mechanical, electrical or architectural layouts; all such 
re-design, and all new drawings and detailing required therefore, shall be prepared by 
the Contractor at his own expense and gotten approved by the Employer. 
 

18. The work shall comprise of entire labour including supervision and all materials 
necessary to make to complete installation and such tests and adjustments and 
commissioning as may be required by the Employer. The term complete installation 
shall not only include major items of the plant and equipment covered by specification 
but all incidental sundry components /charts whether or not those have been mentioned 
in details in the tender documents in connection with this contract. 
 

19. Responsibility to ensure safety of all materials against pilferage and damage till the 
installation in handed over to the consignee. 
 

20. All scaffolding as may be necessary for the work shall be provided by the Contractor. 
 

21. Temporary barricades with cautions boards at each landing to prevent accident during 
execution of the work. 
 

22. The Contractor is required to furnish all such facilities as will be necessary for 
inspection of the equipment before dispatch at the manufacturer’s works & also for 
witnessing such test, at the works site, if so, required by the Employer. The Contractor 
shall furnish information for this purpose & will also give sufficient notice regarding 
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the dates proposed for such test to inspection agency & do all Liaisoning work. 

Boarding, Lodging and travelling expenses of the Employer/Engineer/Consultant’s 
representative shall be borne by the Employer. 
 

23. Copies of all documents of routine, acceptance and type test certificates of the 
equipment(s), carried out at the manufacture’s premises shall be furnished to the 
Employer. 
 

24. After completion of the work in all respects, the Contractor shall offer the installation 
for testing and operation for carrying out joint inspection and will be carried out as per 
CPWD General Specification. 
 

25. All testing & commissioning shall be carried out in presence of Engineer/Consultant or 
his authorized representatives. 
 

26. All the material to be used in the work should be of good quality & will be got approved 
from the Employer/Engineer/Consultant before usage in work. The sample of the item 
shall be submitted in advance to the Employer and got approved before dispatch to the 
site of work  
 

27. Initial inspection of material & equipment(s) at manufactures / Fabricator premises 
works may be done by the Employer. The Contractor will intimate date of such 
inspection well in advance & will do all liaisoning work for such inspection. 
 

28. All works shall be carried out in accordance with relevant regulation, both statutory and 
those specified by the Indian Standards related to the work covered by these 
specifications. In particular, the equipment and installation will comply with the 
following: - 

 
i)  Factories Act. 
ii)  Indian Electricity Rules. & Act and CEA etc. 
iii)  IS. & B.S. Standards as applicable. 
iv)  I.S. Specification & Recommendation. 
v)  Workmen’s compensation Act 
vi)  Statutory norms prescribed by local bodies like MCGM etc. 

 
29. Nothing in these specifications shall be construed to relieve the Contractor of his 

responsibility for the design, manufacture and installation of the equipment(s) with all 
accessories in accordance with currently applicable statutory regulations and safety 
codes. 
 

30. No tools and tackles either for unloading or for shifting the equipment(s) for erection 
purposes would be made available by the Employer. The successful Contractor shall 
make his own arrangement for all these facilities. 
 

31. All consignments are to be duly insured during transit up to the destination from 
warehouse at the cost of Contractor/supplier. Necessary insurance cover shall also be 
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made by the Contractor for storing, installation the equipment(s) till the equipment(s) 
are handed over duly installed, tested and commissioned. 

 
32. The Contractor is advised to take prior approval of Employer before placing order/ 

bringing material at site for use. 
 
 
 

33. All materials and workmanship shall be subject to inspection, examination, and test by 
the Employer/Consultant at any and all times during manufacture and/or construction. 

The Contractor shall furnish promptly without additional cost to the 
Employer/Consultant, convenient inspection and test that may be required by the 
Employer/Consultant, and any person authorized by him, shall at all reasonable times 
have access to the Site and to all Workshops and places where materials or items of 
work are being manufactured, fabricated or prepared for the Works and the Contractor 
shall afford every facility for and every assistance in obtaining the right to such access. 
 

34. The Contractor shall agree with the Employer/Consultant on the time and place for the 
inspection or testing of any materials or Plant as provided in the Contract. The 
Employer/Consultant shall give the Contractor not less than 24 hours’ notice of his 
intention to carry out the inspection or to attend the tests. If the Employer/Consultant, 
or his duly authorized representative, does not attend on the date agreed, the Contractor 
may, unless otherwise instructed by the  Employer/Consultants, proceed with the 
tests, which shall be deemed to have been  made in the presence of the 
Employer/Consultants. The Contractor shall forthwith forward to the 
Employer/Consultants duly certified copies of the test readings. If the 
Employer/Consultants has not attended the tests, he shall accept the said readings. 
 

35. If, at the time and place agreed in accordance with Clause 44 above, the materials or 
items of work are not ready for inspection or testing or if, as a result of inspection or 
testing referred to in Clause 44, the Employer/Consultants  determines that the 
materials or items of work are defective or otherwise not in accordance with the 
Contract, he may reject the materials or items of work and shall notify the Contractor 
there-of immediately. The notice shall state the Employer/Consultant’s objections with 
reasons. The Contractor shall then promptly make good the defect or ensure that 
rejected materials or items of work comply with the Contract without additional charge 
there for and the Contractor shall promptly segregate and remove the rejected material 
from the Works.  
 

36. If the Contractor fails to proceed at once with the replacement of rejected materials and 
or replace such materials and/or correct such workmanship, the Employer/Consultants 
may proceed to do the same and charge the cost thereof to the Contractor, or may 
terminate the right of the Contractor to proceed further with the work.  
 

37. If the Employer/Consultant so requests, the test of rejected materials or items of work 
shall be made or repeated under the same terms and conditions. All costs incurred by 
the Employer by the repetition of the tests shall, after due consultation with the 
Contractor, be determined by the Employer/Consultants and shall be recoverable from 
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the Contractor by the Employer/Consultants and may be deducted from any money due 
or to become due to the Contractor and the Employer/Consultants shall notify the 
Contractor accordingly. 
 

38. No part of the work shall be covered up or put out of view without the approval of the 
Employer/Consultants and the Contractor shall afford full  opportunity for the 
Employer/Consultants to examine and measure any such part of Works which is about 
to be covered up or put out of view. The Contractor  shall give notice to the 
Employer/Consultants, whenever any such part of work is or are ready or about to be 
ready for examination and the Employer/Consultants shall unless he considers it 
unnecessary and advise the Contractor accordingly, attend for the purpose of examining 
and measuring such part of the Works. 
 

39. If at any time before the whole of the Works have reached practical completion, the 
Employer/Consultants with intimation to the Contractor may take  possession of, and 
use any part of the same (any such part being hereinafter in this Condition referred to 
as “the relevant part”), notwithstanding anything expressed or implied elsewhere in this 
Contract. 
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Form A 
 

Letter of Bid 
 

(On BIDDER’s letter head) 
 
To 
 
Regional Chief, 
Housing & Urban Development Corporation Limited  
Mumbai Regional Office Shreyas Chambers, 
2nd Floor, 175, Dr. D N Road, Fort, Mumbai – 400001 
 
Sub:    Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at 

Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat no. 5/51, 5/52 & 
5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand 
Sagar CHS at Bandra (West) in Mumbai. 

 
Sir, 
 
Pursuant to the notice inviting tender (NIT No.: HMRO/ADMN/E2245/ 2025/01/R1) on the 
subject above, we hereby submit our Offer for being appointed as the Contractors to HUDCO for 
carrying out the above-mentioned works. We have thoroughly read and understood the NIT. 

Submission of Offer will not devolve any right on us to be considered for selection. 
 
We agree to keep this Offer of ours open for acceptance by HUDCO up to 75 days after opening 
of financial bid and agree not to revoke our Offer at any time during such period. 
 
As required, copy of MSME registration & NSIC Certificate/ a non-interest bearing EMD of Rs. 
____________ /- and Rs __________/-plus applicable GST towards cost of tender documents 
has been deposited in HUDCO’s account digitally and receipt thereof is furnished in Envelope 
No.1, as evidence of deposit of the same. 
 
 
 
 
Yours faithfully, 
(Name & designation of the person signing with office seal) 
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Form B 
 

Particulars of the BIDDER 
(On BIDDER’s letter head) 

 
1 Name of The Firm:   
2 Registered Office:   
3 Executing Office:   

4 
Registration No./Incorporation of The Company 

(Document to Be Attached):   
5 Pan No. (Document to Be Attached):   
6  GST Registration no. (Document to Be Attached)   
7 Constitution of Contractor FIRM/ Legal Status:   
8 Power of Attorney:(For Authorised Representative)  

9 
Registration with Govt. Departments/PSUs/ Govt.FIs/ 
Autonomous Bodies:   

10 
EPF Registration/ Account No. (Document to be 

attached)  
11 ESI Registration (Document to be attached)  
12 Main Business Activities:   
13 Details of Authorised Contact Persons   

 Name:   
 Designation:   

 Contact Tel.:  
Mobile No.:   

 Fax No.:   
 Email Address:   
 Postal Address:   
 

  

  
    
    

     
 
  

 

(Signature of Authorized Signatory) 
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Form  C 
 

AGREEMENT 
 
 
This AGREEMENT is made and entered into this ___________ day of Two Thousand ..........  

between Housing and Urban Development Corporation Ltd, a Govt. of India undertaking 

having its Regional Office at Mumbai Regional Office Shreyas Chambers, 2nd Floor, 175, Dr. 
D N Road, Fort, Mumbai – 400001, hereinafter referred to as the "Employer" (which expression 

shall,  unless excluded  by or repugnant to the context or the meaning thereof, be  deemed to 
include its successors and assigns) of ONE PART. 

 
AND 

 
M/s. (Name of Firm)________________________having their registered office and principal 

place of business   at______________________________hereinafter referred to as the 

"Contractor" (which expression shall  unless excluded  by or repugnant to the context or the 

meaning thereof, be  deemed to include its successors and assigns) of the OTHER PART. 

 
WITNESSETH THAT 
 
WHEREAS, the   Employer invited the Contractor to submit tender for Repair/Renovation of 
HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri 
(West) and staff quarters flat no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra 
Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai. 
 
AND 
 
WHEREAS, the CONTRACTOR submitted his tender(s) to the Employer for execution of the 
work in accordance with the tender documents including technical specifications, schedule of 
quantities/items and tender drawings vide his letters  
____________________________________________________________________________
____________________________________________________________________________
______________________ 
 
AND 
 
WHEREAS, the Employer has accepted the tender submitted by the Contractor  for the execution 

of the aforesaid work with reference to letter 

No._________________________________________________________________________

____________________________________________________________________________

_________________________________________________________________________AN

D WHEREAS, the Contractor has agreed to execute the aforesaid work on the terms and 

conditions as stated in tender documents, general and special conditions  of contract   and  has  

also agreed to submit to the  Employer  the  performance guarantee  required  to be paid on the 
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date of signing of the  agreement,  in accordance with the Tender (part & parcel of the present 

agreement, as attached herewith). 

 

NOW, THEREFORE, in consideration of the foregoing promises and mutual covenants herein 
contained, the parties hereby agree to fulfil the obligations stated in the tender documents along-

with Contractor’s offer. 
 
IN WITNESS 
 
WHEREOF HUDCO has set his hand for & on behalf of Employer. 
 
 
AND 
 
 
Sh.                            duly   authorized representative   of   the Contractor for and on behalf of M/s.             
 
 
has affixed his signature and the seal of the said company in accordance with Articles of 
Association. 
 
 
 
Signed and delivered by                              Signed and delivered by 
 
 
 
 
(                                          )                             (                                       ) 
 
 
For and on behalf of HUDCO    For and on behalf of M/s 
 
Accepting Officer     Authorized representative 
       
 
WITNESS 
 

1. 1.   
2. 2. 
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Form D 
 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 
 
PERFORMANCE BANK GUARANTEE TO BE ISSUED FROM SCHEDULED 
COMMERCIAL BANK 
 
Note: The Successful Bidder is advised to take up with their Bank to send the duly executed 
Performance Bank Guarantee directly to Mumbai Regional Office, HUDCO under Speed 
Post/Registered A.D/ By Hand. The issuing Bank should also enclose with the Bank Guarantee a 
written confirmation to the effect that the guarantee has been duly executed.  The confirmation 
should be supported by the copy of Power of Attorney etc. in favour of the Bank Official(s) 

executing the Bank Guarantee.  Further, the issuing branch should also confirm that it has 
obtained the approval of competent authority for furnishing the guarantee to HUDCO.  Bank be 
insisted upon to send/endorse a copy of written confirmation as aforesaid to the Bank’s Head 
Office. 
 

 (on Non-judicial stamp paper of requisite value in concerned State) 
 
Performance Bank Guarantee No. ……………. 
 
Regional Office 
Housing and Urban Development Corporation Limited (HUDCO)  
 
 

PROFORMAOFBANKGUARANTEE(PERFORMANCE) 
 

Regional Office 
Housing and Urban Development Corporation Ltd.,  
Mumbai Regional Office Shreyas Chambers, 
2nd Floor, 175, Dr. D N Road, Fort, Mumbai – 400001. 

 
(Address as mentioned in Notice Inviting Tender) 

 
Whereas the Housing and Urban Development Corporation Ltd. (hereinafter called HUDCO 

which expression shall include its successors and assigns) having awarded a 

workorder/contract/supply order No. dated……(herein after called the contract) to 

M/s………………………(herein after called the contractor/ supplier) at a contract price of 

Rs……..subject to the terms and conditions contained In the contract. 
 
WHEREAS, the terms and conditions of the contract require the contractor to furnish a bank 
guarantee of Rs……... (Rupees……….) being 5% of the total value of the contract for proper 

execution and due fulfilment of the terms and conditions contained in the contract. 
 
We, the Bank, (herein after called the “Bank”) do hereby unconditionally and irrevocably  
undertake to pay to HUDCO immediately on demand in writing and without protest/ or 

demurral moneys payable by the contractor/ supplier to HUDCO in connection with the 

execution/supply of the performance of the works/equipment, inclusive of any loss, 
damages, charges, expenses and costs caused to or suffered by or which would be caused to 
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or suffered by HUDCO by reason of any breach by the contractor/ supplier of any of the terms 

and conditions contained in the contract as specified in the notice of demand made by HUDCO 
to the bank. Any such demand made by HUDCO on the bank shall be conclusive evidence of 

the amount due and payable by the bank under this guarantee. However, the Bank’s liability 
under this guarantee shall be limited to Rs……...in the aggregate and the bank hereby agrees 

to the following terms and conditions: - 
 
(i) This guarantee shall be continuing guarantee and irrevocable for all claims of HUDCO 

as specified above and shall be valid during the period specified for the performance of 
the contract including the period of maintenance/ warranty i.e  upto……. 

 
(ii)   We, the said bank further agree with HUDCO that HUDCO shall have the fullest liberty, 

without our consent and without affecting in any manner our obligations and liabilities 
here under to vary any of the terms and conditions of the said contract or to extend time 
for performance of contract by the contractor from time to time or to postpone for any 
time or from time to time any of the powers exercisable by HUDCO against the 
contractor/ supplier under the contract and for bear or enforce any of the terms and 

conditions relating to the said contract and we shall not be relieved from our liability 
by reason of any such variations or extension being granted to the contractor or for 
any for bearance, act or omission on the part of HUDCO or any indulgence by 
HUDCO to the contractor or by any such matter or thing whatsoever, which under the 
law relating to the sureties would, but for this provision, have effect of so relieving us. 

 
(iii) This guarantee/ undertaking shall be in addition to any other guarantee or security 

whatsoever HUDCO may now or at any time have in relation to the performance of 
the works/ equipment and the company shall have full re-course to or enforce this 
security in preference to any other security or guarantee which  HUDCO may have or 
obtained and there shall be no for bearance on the part of HUDCO in enforcing or 
requiring enforcement of any other security which shall have the effect of releasing 
the Bank from its full liability. It shall not be necessary for HUDCO to proceed against 
the said contractor/ supplier before proceeding against the Bank. 

 
(iv) This guarantee/undertaking shall not be determined or affected by the liquidation 

or winding up, dissolution    or change of constitution or insolvency of 
the supplier/contractor, but shall in all respects and for all purposes be binding and 
operative until payment of all moneys payable to HUDCO in terms thereof are paid 
by the Bank. 

 
(i) The Bank here by waives all rights at any time in consistent with the terms of this 

Guarantee and the obligations of the bank in terms here of ,shall not be otherwise 
affected or suspended by reasons of any dispute or disputes having been raised by 
the supplier/contractor (whether or not  pending be for any Arbitrator, Tribunal or 
Court)or any denial of liability by the supplier/contract or stopping or prevent in or 
purporting to stop or prevent any payment by the Bank to HUDCO in terms hereof. 
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We, the said Bank, lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of HUDCO in writing. Unless acclaim is made in writing in ------ 
days after the date of expiry of this guarantee i.e.………we shall be relieved from all 
liabilities under this guarantee thereafter. 

 
Signed this……………day of…………….at……. 

For and on behalf of Bank 
WITNESS. 

 
1.  

 
2.------------------------ 
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FORM E 
 

ACCEPTANCE OF TENDER CONDITIONS 
(On BIDDER’s letter head) 

 

We have carefully gone through the various terms and conditions as listed/described above for 

the work of “Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at 

Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat no. 5/51, 5/52 & 5/61 at 

HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at 

Bandra (West) in Mumbai”.  We agree to all these conditions.  We are making this offer after 

carefully reading the conditions and understanding the same in the context of the stipulated work 

required to be carried out, without any kind of pressure or influence from any source whatsoever.  

We have acquainted ourselves with the tasks required to be carried out, before making this offer.  

We hereby sign this undertaking in token of our acceptance of various terms and conditions listed 

above. 

 

 

Name & signature of Contractor: 

Address  

 

Seal                  

                                                                                            Phone No. (O) : 

                                                                                                            (M) : 

e-mail address: 

 

Place : 

Dated : 
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FORM F 

 

 

List of completed works during last seven years.   
(On BIDDER’s letter head) 

 
Sl. 
No 

Details of the works executed with 
Client Details 

Value of the work Date of 
Commencement/ 
Completion 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 

The copies concerned work orders/ agreements and certificate from the client for works 

completed shall be enclosed.  
 
 

Signature of the Contractor  

 

Seal 
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FORM G 
 

UNDERTAKING FOR CORRECTNESS OF DOCUMENTS 
AFFIDAVIT 

 
To be submitted by bidder on non-judicial stamp paper of Rs. 100/ (Rupees One Hundred only or as 
applicable), duly attested by Notary Public - to be placed &submitted in Envelop-I 
 
Affidavit of Mr............................................S/o ..................................................................... R/o 
.............................................I, the deponent above named do hereby solemnly affirm and declare as under: 
 
1. That I am the Proprietor/Authorized signatory of M/s ………………………………… Having its Head 
Office/Regd. Office at ……………………………………………………… 
 
2. That the information/documents/Experience certificates submitted by M/s…………………............ along 
with the tender for ………… (Name of work) …………To HUDCO Ltd. are genuine and true and nothing 
has been concealed. 
 
3. I shall have no objection in case HUDCO verifies them from issuing authority(ies). I shall also have 
no objection in providing the original copy of the document(s), in-case HUDCO demands so for 
verification. 
 
4. I hereby confirm that in case, any document, information & / or certificate submitted by me found 
to be incorrect / false / fabricated, HUDCO at its discretion may disqualify / reject / terminate the 
bid/contract and also forfeit the EMD / All dues. 
 
5. I shall have no objection in case HUDCO verifies any or all Bank Guarantee(s) under any of the 
clause(s) of Contract including those issued towards EMD and Performance Guarantee from the Zonal 
/ Branch office of issuing Bank and I/We shall have no right or claim on my submitted EMD before 
HUDCO receives said verification. 
 
6. That the Bank Guarantee issued against the Performance Guarantee issued by 
.........................................................................(name and address of the Bank) is genuine and if found at any 
stage to be incorrect / false / fabricated, HUDCO shall reject my bid, cancel pre-qualification and 
debar me from participating in any future tender for three years. 
 
7. I hereby confirm that our firm /company is not blacklisted/ barred /banned from tendering by 
HUDCO. If this information is found incorrect, HUDCO at its discretion may disqualify / reject / 

terminate the bid/contract. 
 
I, ......................................, the Proprietor / Authorized signatory of M/s................................. 
do hereby confirm that the contents of the above Affidavit are true to my knowledge and as per records 
and nothing material has been concealed there from and that no part of it is false. 
 
DEPONENT 
Verified at ................this.................day of ..................... 
 
DEPONENT 
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FORM H 
 

PROFORMA FOR INTEGRITY PACT 
 

GENERAL 
 

This pre-contract Agreement (hereinafter called the Integrity Pact) is made on ---- day of the 

month of ------------ 2026, between M/s Housing and Urban Development Corporation Ltd, a 

Govt. of India undertaking having its Regional Office at Mumbai Regional Office Shreyas 

Chambers, 2nd Floor, 175, Dr. D N Road, Fort, Mumbai – 400001, acting through Shri Murali 
K Jami, Regional Chief,  MRO, hereinafter called the “The Employer ” , which expression shall 

mean and include, unless the context otherwise required, his successors in office and assigns) of 

the First Part and M/s. ------------ represented by Shri -------------------, (hereinafter called the Bidder, 

which expression shall mean and include, unless the context otherwise requires, his successors 
and permitted assigns) of the Second Part. 

 
WHEREAS the Employer proposes to get executed the works for “Repair/Renovation of 
HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri 
(West) and staff quarters flat no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra 
Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai. 
 
WHEREAS the “Bidder -------is a private company/public company/--------- constituted in 
accordance with the relevant law in the matter.  
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 
be entered into with a view to: - 
 
Enabling the Employer to obtain the desired said stores/equipment at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact 
of corruption on public procurement, and  
 
Enabling Bidder to abstain from bribing or indulging in any corrupt practice in order to secure 
the contract by providing assurance to them that their competitors will also abstain from bribing 
and other corrupt practices and the Employer will commit to prevent corruption, in any form, by 
its officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 
1. Commitments of the Employer  

 
1.1 The Employer undertakes that no official of the Employer , connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material or 
immaterial benefit or any other advantage from the Bidder , either for themselves or for 
any person, organization or third party related to the contract in exchange for any 
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advantage in the bidding process, bid evaluation, contracting or implementation process 
related to the contract. 

 
1.2 The Employer will, during the pre-contract stage, treat all   the Bidders alike, and will 

provide to all Bidders the same information and will not provide any such information to 
any particular Bidder which could afford an advantage to that particular Bidder in 
comparison to other Bidders. 

1.3 All the officials of the Employer will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 

1.4 In case any such preceding misconduct on the part of such official(s) is reported by the 
Bidder to the Employer with full and verifiable facts and the same is prima facie found 
to be correct by the Employer , necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by the Employer and such a 
person shall be debarred from further dealings related to the contract process.  In such a 
case while an enquiry is being conducted by the Employer the proceedings under the 
contract would not be stalled. 

 
2.  Commitments of Bidders  

 
The Bidder commits itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre-contract or post-contract 
stage in order to secure the contract or in furtherance to secure it and in particular commit itself 
to the following: - 
2.1 The Bidder  will not offer, directly or through intermediaries, ay bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the Employer , connected directly or indirectly with 
the bidding process, or to any person, organisation or third party related to the contract in 
exchange for any advantage in the bidding, evaluation, contracting and implementation of the 
contract. 
2.2 The Bidder further undertakes that it has not given, offered or promised to give, directly 
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the EMPLOYER 
or otherwise in procuring the contract or forbearing to do or having done any act in relation to 
the obtaining or execution of the contract or any other contract with the Government for showing 
or forbearing to show favour or disfavour to any person in relation to the contract or any other 
contract with the Government. 
2.3 Bidder shall disclose the name and address of agents and representatives and Indian 
Bidder shall disclose their foreign principals or associates. 
2.4 Bidder shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 
2.5 The Bidder, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to make 
to officials of the Employer or their family members, agents, brokers or any other intermediaries 
in connection with the contract and the details of services agreed upon for such payments. 
2.6 The Bidder will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 
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2.7 The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 
2.8 The Bidder shall not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information provided by the Employer as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in any 
electronic data carrier.  The Bidder also undertakes to exercise due and adequate care lest any 
such information is divulged. 
2.9 The Bidder commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 
2.10 The Bidder shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 
2.11 If the Bidder or any employee of the Bidder or any person acting on behalf of the Bidder, 
either directly or indirectly, is a relative of any of the officers of the Employer, or alternatively, 
if any relative of an officer of the Employer has financial interest/stake in the Bidder’s firm, the 
same shall be disclosed by the Bidder at the time of filing of tender. 
The terms ‘relative’ for this purpose would be as defined in Section 2(77) of the Companies Act, 
2013. 
2.12 The Bidder shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the Employer. 
 
3. Previous Transgression 
 
3.1 The Bidder declares that no previous transgression occurred in the last three years 
immediately before signing of this integrity Pact, with any other company in any country in 
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India 
or any Government Department in India that could justify Bidders exclusion from the tender 
process. 
3.2 The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be 
disqualified from the tender process or the contract, if already awarded, can be terminated for 
such reason. 
 
4.               Sanctions for Violations 
 
4.1 Any breach of the aforesaid provisions by the Bidder or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the Bidder) shall entitle the Employer to 
take all or any one of the following actions, wherever required. 
 

(i) To immediately call off the pre-contract negotiations without assigning any reasons or 
giving any compensation to the Bidder.  However, the proceedings with the other 
Bidder(s) would continue. 

 
(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ 

Performance Bond (after the contract is signed) , as per the Terms of Tender Document 
and Main Agreement/Contract, respectively, shall stand forfeited either fully or 
partially, as decided by the Employer and the Employer shall not be required to assign 
any reason therefore. 
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(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the Bidder. 

 
(iv) To recover all sums already paid by the Employer and in case of an Indian Bidder with 

interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 
India.  If any outstanding payment is due to the Bidder from the Employer in 
connection with any other contract for any other stores, such outstanding payment 
could also be utilized to recover the aforesaid sum and interest. 

 
(v) To encash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the Bidder, in order to recover the payments, already made by the 
Employer, along with interest. 

 
(vi) To cancel all or any other contracts with the Bidder.  The Bidder shall be liable to pay 

compensation for any loss or damage to the Employer resulting from such 
cancellation/rescission and the Employer shall be entitled to deduct the amount so 
payable from the money(s) due to the Bidder. 

 
(vii) To debar the Bidder from participating in future bidding processes of the Government 

of India for a minimum period of five years, which may be further extended at the 
discretion of the Employer. 

 
(viii)  To recover all sums paid in violation of this Pact by Bidders to any middleman or agent 
or broker with a view to securing the contract. 
 
(ix)  In cases where irrevocable Letters of Credit have been received in respect of any contract 
signed by the Employer with the Bidder, the same shall not be opened. 
 
(x)  Forfeiture of Performance Bond in case of a decision by the Employer to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 
 
4.2  The Employer will be entitled to take all or any of the actions mentioned at para 4.1(i) to 
(x) of this Pact also on the Commission by the Bidder or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the Bidder), of an offence as defined in Chapter 
IX of the Indian Penal Code, 1860 or Prevention of Corruption Act, 1988 or any other statute 
enacted for prevention of corruption. 
 
4.3  The decision of the Employer to the effect that a breach of the provisions of this Pact has 
been committed by the Bidder shall be final and conclusive on the Bidder.  However, the Bidder 
can approach the independent Monitor(s) appointed for the purposes of this Pact. 
 
5.   Fall Clause 
  
5.1 The Bidders undertakes that it has not supplied/is not supplying similar product/systems 
or subsystems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU and if it is found at any stage that similar 
product/systems or sub systems was supplied by the Bidder to any other Ministry/Department of 
the Government of India or a PSU at a lower price, then that very price, with due allowance for 
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elapsed time, will be applicable to the present case and the difference in the cost would be 
refunded by the Bidder  to the Employer, if the contract has already been concluded. 
 
 
6.     Independent Monitors 
 
6.1 The Employer shall/may appoint independent Monitors (hereinafter referred to as 
Monitors) for this Pact in consultation with the Central Vigilance Commission (Names and 
addresses of the Monitors shall be given). 
 
6.2 The task of the Monitors shall be to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this Pact. 
 
6.3 The Monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 
 
6.4 Both the parties accept that the Monitors have the right to access all the documents 
relating to the project/ procurement, including minutes of meetings. 
 
6.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 
so inform the Authority designated by the Employer. 
 
6.6 The Bidders accepts that the Monitor has the right to access without restriction to all 
project documentation of the Employer including that provided by the Bidder.  The Bidder will 
also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to this project documentation.  The same is applicable to Subcontractors.  

The Monitor shall be under contractual obligation to treat the information and documents of the 
Bidder/Subcontractor(s) with confidentially. 
 
6.7 The Employer will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties.  The parties will offer to the Monitor the option to 
participate in such meetings. 
 
6.8 The Monitor will submit a written report to the designated Authority of Employer within 
8 to 10 weeks from the date of reference or intimation to him by the Employer /bidder and, should 
the occasion arise, submit proposals for correcting problematic situations. 
 
7. Facilitation of Investigation 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the Employer or its agencies shall be entitled to examine all the documents including the Books 
of accounts of the Bidder and the Bidder shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such examination. 
 
8. Law and Place of Jurisdiction: 
 
This Pact is subject to Indian Law.  The place of performance and jurisdiction is the seat of 
Employer. 
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9. Other Legal Actions 
 
The actions stipulated in this integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or 
criminal proceedings. 
 
10. Validity 
 
10.1 The validity of this integrity Pact shall be from date of its signing and   extend up to 5 
years or the complete execution of the contract to the satisfaction of both the Employer and the 
Bidder, including warranty period, whichever is later, in case Bidder is unsuccessful, this 
Integrity Pact shall expire after six months from the date of the signing of the contract. 
 
10.2 Should one or several provisions of the Pact turn out to be invalid; the remainder of this 
Pact shall remain valid.  In this case, the parties will strive to come to an agreement to their 
original intentions. 
 
11. The parties hereby sign this Integrity Pact at ----------------- on -----------  
 

 
EMPLOYER: 
Name of the Officer: 
Designation- 
HUDCO 
 

 
 
BIDDER: 
Chief Executive Officer 

Witness: 
 

1. _______________________ 
 

2. _______________________ 
 

Witness: 
 

1. _______________________ 
 

2. _______________________ 
 
 

 Provisions of these clauses would need to be amended / deleted in line with the policy of 
the EMPLOYER in regard to involvement of Indian agents of foreign supplier. 
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ANNEXURE- II 
 

Detailed Estimate 
 

Civil and Electrical Works 
 

Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 

CPWD DSR 2023 Item 
A ENABLING WORKS           

1.0 Dismantling old plaster or skirting raking out joints and cleaning the surface 
for plaster including disposal of rubbish to the dumping ground within 50 
metres lead.  

Sqm   145.84 ₹ 54.65 ₹ 7,970.16 15.56 

2.0 Dismantling W.C. Pan of all sizes including disposal of dismantled materials 
i/c malba all complete as per directions of Engineer-in- Charge.  

No. 6.00 ₹ 134.10 ₹ 804.60 14.82 

3.0 Dismantling tile work in floors and roofs laid in cement mortar including 
stacking material within 50 metres lead.  

        15.23 

4.0 For thickness of tiles 10 mm to 25 mm  Sqm   82.84 ₹ 73.40 ₹ 6,080.46 15.23.1 
5.0 Disposal of building rubbish / malba / similar unserviceable, dismantled or 

waste materials by mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground or as approved by Engineer-
in-charge, beyond 50 m initial lead, for all leads including all lifts involved.  

Cum   42.00 ₹ 263.95 ₹ 11,085.90 15.60 

6.0 Dismantling of flushing cistern of all types (C.I./PVC/Vitreous China) 
including stacking of useful materials near the site and disposal of 
unserviceable materials within 50 metres lead.  

No. 6.00 ₹ 112.05 ₹ 672.30 15.52 

7.0 Dismantling roofing including ridges, hips, valleys and gutters etc., and 
stacking the material within 50 metres lead of:   

        15.28 

  G.S. Sheet  Sqm   2.64 ₹ 164.95 ₹ 435.47 15.28.1 
 TOTAL OF ENABLING WORKS    ₹ 27,048.89  

B PLASTER & PAINTING WORKS           
8.0 Repair to plaster of thickness 12mm to 20 mm in patches of area 2.5 sqm and 

under, including cutting the patch in proper shape, raking out joints and 
preparing plastering the wall surface with white cement-based polymer 
modified self curing mortar, including disposal of rubbish, all complete as per 
the direction of Engineer-In- Charge.  

Sqm   27.00 ₹ 670.95 ₹ 18,115.65 14.75 

9.0 12 mm cement plaster of mix:          13.1 
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Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
10.0 1:6 (1 cement: 6 fine sand)  Sqm   107.37 ₹ 333.35 ₹ 35,791.79 13.1.2 
11.0 Removing white or colour wash by scrapping and sand papering and preparing 

the surface smooth including necessary repairs to scratches etc. complete  
Sqm   1570.00 ₹ 19.75 ₹ 31,007.50 13.88 

12.0 Providing and applying white cement based putty of average thickness 1 mm, 
of approved brand and manufacturer, over the plastered wall surface to prepare 
the surface even and smooth complete.  

Sqm   666.79 ₹ 156.05 ₹ 1,04,052.58 13.80 

13.0 Applying priming coats with primer of approved brand and manufacture, 
having low VOC (Volatile Organic Compound) content.  

        13.85 

14.0 With water thinnable cement primer on wall surface having VOC content less 
than 50 grams/litre.  

Sqm   1600.48 ₹ 73.95 ₹ 1,18,355.50 13.85.3 

15.0 Wall painting with acrylic emulsion paint, having VOC (Volatile Organic 
Compound) content less than 50 grams/ litre, of approved brand and 
manufacture, including applying additional coats wherever required, to achieve 
even shade and colour.  

        13.82 

16.0 Two coats.  Sqm   1600.48 ₹ 137.45 ₹ 2,19,985.98 13.82.2 
17.0 6 mm cement plaster 1:3 (1 cement: 3 fine sand) finished with a floating coat 

of neat cement and thick coat of Lime wash on top of walls when dry for 
bearing of R.C.C. slabs and beams.  

Sqm   79.02 ₹ 396.65 ₹ 31,343.29 13.17 

18.0 Painting with synthetic enamel paint of approved brand and manufacture of 
required colour to give an even shade:   

        13.99 

19.0 One or more coats on old work.   Sqm   38.01 ₹ 102.80 ₹ 3,907.43 13.99.1 
  TOTAL OF PLASTER & PAINTING WORKS ₹ 5,62,559.72   
C FLOORING WORK           

20.0 Providing and laying rectified Glazed Ceramic floor tiles of size 300x300mm 
or more (thickness to be specified by the manufacturer), of 1stquality 
conforming to IS : 15622, of approved make, in colours White, Ivory, Grey, 
Fume Red Brown, laid on 20 mm thick cement mortar 1:4(1 Cement: 4 Coarse 
sand), jointing with grey cement slurry @ 3.3kg/sqm including grouting the 
joints with white cement and matching pigments etc., complete.  

Sqm   82.40 ₹ 1,330.00 ₹ 1,09,592.00 11.39 

21.0 Providing and laying vitrified floor tiles in different sizes (thickness to be 
specified by the manufacturer) with water absorption less than 0.08%and 
conforming to IS : 15622 , of approved make, in all colours and shades, laid on 
20mm thick cement mortar 1:4 (1 cement : 4 coarse sand) jointing with grey 
cement slurry @ 3.3kg/sqm including grouting the joints with white cement 
and matching pigments etc., complete.  

        11.41 

22.0 Size of Tile 600x600 mm  Sqm   9.50 ₹ 1,553.45 ₹ 14,757.78 11.41.2 
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Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
23.0 Providing and laying Vitrified tiles in different sizes (thickness to be specified 

by manufacturer) with water absorption less than 0.08 % and conforming to 
I.S. 15622, of approved make in all colours & shade in skirting, riser of steps, 
over 12 mm thick bed of cement mortar 1:3 (1cement: 3 coarse sand), jointing 
with grey cement slurry @ 3.3kg/sqm including grouting the joint with white 
cement & matching pigments etc. complete.  

        11.46 

24.0 Size of Tile 600x600 mm  Sqm   0.94 ₹ 1,623.05 ₹ 1,525.67 11.46.2 
25.0 Grouting the joints of flooring tiles having joints of 3 mm width, using epoxy 

grout mix of 0.70 kg of organic coated filler of desired shade (0.10 kg of 
hardener and 0.20 kg of resin per kg), including filling/grouting and finishing 
complete as per direction of Engineer-in-charge.  

        11.48 

26.0 Size of Tile 600x600 mm  Sqm   9.50 ₹ 309.05 ₹ 2,935.98 11.48.2 
27.0 Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 

15622 (thickness to be specified by the manufacturer), of approvedmake, in all 
colours, shades except burgundy, bottle green, black of any size as approved 
by Engineer-in-Charge, in skirting, risers of steps and dados, over 12 mm thick 
bed of cement mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey 
cement slurry @ 3.3kg per sqm, including pointing in white cement mixed with 
pigment of matching shade complete.  

Sqm   105.84 ₹ 1,267.95 ₹ 1,34,199.83 8.31 

28.0 Providing and fixing 18 mm thick gang saw cut, mirror polished, premoulded 
and prepolished, machine cut for kitchen platforms, vanity counters, window 
sills, facias and similar locations of required size,approved shade, colour and 
texture laid over 20 mm thick base cement mortar 1:4 (1 cement : 4 coarse 
sand), joints treated with white cement, mixed with matching pigment, epoxy 
touch ups, including rubbing, curing, moulding and polishing to edges to give 
high gloss finish etc. complete at all levels.  

        8.2 

29.0 Granite stone slab colour black, Cherry/Ruby red          8.2.2 
30.0 Area of slab over 0.50 sqm  Sqm   5.85 ₹ 5,136.30 ₹ 30,047.36 8.2.2.2 
31.0 Providing edge moulding to 18 mm thick marble stone counters, Vanities etc., 

including machine polishing to edge to give high gloss finish etc. complete as 
per design approved by Engineer-in-Charge.  

        8.3 

32.0 Granite work  m     10.00 ₹ 510.95 ₹ 5,109.50 8.3.2 
33.0 Extra for fixing marble /granite stone, over and above corresponding basic 

item, in facia and drops of width upto 150 mm with epoxy resin based adhesive, 
including cleaning etc. complete.  

m     10.00 ₹ 568.55 ₹ 5,685.50 8.4 
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Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
34.0 Extra for providing opening of required size & shape for wash basin/kitchen 

sink in kitchen platform, vanity counter and similar location in marble/ Granite/ 
stone work, including necessary holes for pillar taps etc. including moulding, 
rubbing and polishing of cut edges etc. complete  

No. 3.00 ₹ 978.70 ₹ 2,936.10 8.5 

  TOTAL OF FLOORING WORK ₹ 3,06,789.72   
D ROOFING WORKS           

35.0 Providing and fixing precoated galvanised iron profile sheets (size, shape and 
pitch of corrugation as approved by Engineer-in-Charge) of total coated 
thickness 0.50 mm (base metal of minimum 0.45 mm thickness with total 
coating thickness of 0.05mm) with zinc coating 120 grams per sqm as per IS: 
277, in 240 mpa steel grade, 5-7 microns epoxy primer on both side of the sheet 
and polyester top coat 15-18 microns. Sheet should have protective guard film 
of 25 microns minimum to avoid scratches during transportation and should be 
supplied in single length upto 12 metre or as desired by Engineer-in-charge. 
The sheet shall be fixed using self drilling /seIf tapping screws of size (5.5x 55 
mm) with EPDM seal, complete upto any pitch in horizontal/ vertical or curved 
surfaces, excluding the cost of purlins, rafters and trusses and including cutting 
to size and shape wherever required.  

Sqm   2.50 ₹ 738.65 ₹ 1846.63 12.50 

TOTAL OF DOOR & WINDOW WORKS ₹ 1846.63   
E DOOR & WINDOW WORKS           

36.0 Providing and fixing aluminium work for doors, windows, ventilators and 
partitions with extruded built up standard tubular sections/appropriate Z 
sections and other sections of approved make conforming to IS: 733 and IS: 
1285, fixing with dash fasteners of required dia and size, including necessary 
filling up the gaps at junctions, i.e. at top, bottom and sides with required 
EPDM rubber/neoprene gasket etc. Aluminium sections shall be smooth, rust 
free, straight, mitred and jointed mechanically wherever required including 
cleat angle, Aluminium snap beading for glazing / paneling, C.P. brass/ 
stainless steel screws, all complete as per architectural drawings and the 
directions of Engineer-in-charge. (Glazing, paneling and dash fasteners to be 
paid for separately):  

        21.1 

37.0 For fixed portion          21.1.1 
38.0 Anodised aluminium (anodised transparent or dyed to required shade 

according to IS: 1868, Minimum anodic coating of grade AC 15)  
Kg    24.50 ₹ 495.05 ₹ 12,128.73 21.1.1.1 
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Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
39.0 For shutters of doors, windows & ventilators including providing and fixing 

hinges/ pivots and making provision for fixing of fittings wherever required 
including the cost of EPDM rubber / neoprene gasket required (Fittings shall 
be paid for separately).  

        21.1.2 

40.0 Anodised aluminium (anodised transparent or dyed to required shade 
according to IS: 1868, Minimum anodic coating of grade AC 15)  

Kg    153.74 ₹ 598.60 ₹ 92,028.77 21.1.2.1 

41.0 Providing and fixing glazing in aluminium door, window, ventilator shutters 
and partitions etc. with EPDM rubber / neoprene gasket etc. complete as per 
the architectural drawings and the directions of engineer-in-charge. (Cost of 
aluminium snap beading shall be paid in basic item):   

        21.3 

42.0 With float glass panes of 5 mm thickness (weight not less than 12.50 kg/sqm)   Sqm   25.63 ₹ 1,505.25 ₹ 38,579.56 21.3.2 
43.0 Filling the gap in between aluminium frame & adjacent RCC/ Brick/ Stone 

work by providing weather silicon sealant over backer rod of approved quality 
as per architectural drawings and direction of Engineer-in-charge complete. 
  

        21.8 

44.0 Upto 5mm depth and 5 mm width   m     88.60 ₹ 96.75 ₹ 8,572.05 21.8.1 
45.0 Providing and fixing fly proof galvanized M.S. wire gauge to windows and 

clerestory windows using wire gauge with average width of aperture 1.4 mm 
in both directions with wire of dia 0.63 mm all complete.   

        9.51 

46.0 With 12 mm mild steel U beading   Sqm   8.54 ₹ 939.20 ₹ 8,020.77 9.51.2 
47.0 Providing and fixing chromium plated brass handles with necessary screws etc. 

complete:   
        9.92 

48.0 125 mm  No. 16.00 ₹ 231.05 ₹ 3,696.80 9.92.1 
 TOTAL OF DOOR & WINDOW WORKS  ₹ 1,63,026.68   

F WATERRPOOFING WORKS           
49.0 Providing and laying water proofing treatment in sunken portion of WCs, 

bathroom etc., by applying cement slurry mixed with water proofing cement 
compound consisting of applying: (a) First layer of slurry of cement @ 0.488 
kg/sqm mixed with water proofing cement compound @ 0.253 kg/ sqm. This 
layer will be allowed to air cure for 4 hours. (b) Second layer of slurry of 
cement @ 0.242 kg/sqm mixed with water proofing cement compound @ 
0.126 kg/sqm. This layer will be allowed to air cure for 4 hours followed with 
water curing for 48 hours. The rate includes preparation of surface, treatment 
and sealing of all joints, corners, junctions of pipes and masonry with polymer 
mixed slurry.  

Sqm   54.00 ₹ 617.05 ₹ 33,320.70 22.5 
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Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
TOTAL OF WATERRPOOFING WORKS ₹ 33,320.70   

G SANITORY FITTINGS           
50.0 Providing and fixing white vitreous china pedestal type water closet (European 

type W.C. pan) with seat and lid, 10 litre low level white P.V.C. flushing 
cistern, including flush pipe, with manually controlled device (handle lever), 
conforming to IS: 7231, with all fittings andfixtures complete, including 
cutting and making good the walls and floors wherever required:  

        17.2 

51.0 W.C. pan with ISI marked white solid plastic seat and lid  No. 6.00 ₹ 6,515.55 ₹ 39,093.30 17.2.1 
52.0 Providing and fixing wash basin with C.I. brackets, 15 mm PTMT pillar cock, 

32 mm PTMT waste coupling of standard pattern, including painting of fittings 
and brackets, cutting and making good the walls wherever required. White 
Vitreous China Flat back wash basin size 550x400 mm with single 15 mm 
PTMT pillar cock.  

No. 7.00 ₹ 1,550.60 ₹ 10,854.20 17.7B 

53.0 Providing and fixing Stainless Steel of ISI 304 (18/8) kitchen sink as per 
IS:13983 with C.I. brackets and stainless-steel plug 40 mm, including painting 
of fittings and brackets, cutting and making good the walls wherever required:  

        17.10 

54.0 Kitchen sink without drain board          17.10.2 
55.0 610x460 mm bowl depth 200 mm.  No. 3.00 ₹ 3,873.80 ₹ 11,621.40 17.10.2.2 
56.0 Providing and fixing CP Brass 32mm size Bottle Trap of approved quality & 

make and as per the direction of Engineer-in-charge.  
No. 9.00 ₹ 1,034.80 ₹ 9,313.20 17.22a 

57.0 Providing and fixing CP Brass Single lever telephonic wall mixer of quality & 
make as approved by Engineer in charge. 

        17.22b 

58.0 (a) 15 mm nominal dia No. 7.00 ₹ 6,940.75 ₹ 48,585.25 17.22b.1 
59.0 Providing and fixing P.V.C. waste pipe for sink or wash basin including P.V.C. 

waste fittings complete.  
        17.28 

60.0 Flexible pipe          17.28.2 
61.0 40 mm dia  No. 15.00 ₹ 119.55 ₹ 1,793.25 17.28.2.2 
62.0 Providing and fixing 600x450 mm beveled edge mirror of superior glass (of 

approved quality) complete with 6 mm thick hard board ground fixed to 
wooden cleats with C.P. brass screws and washers complete.   

No. 7.00 ₹ 1,607.95 ₹ 11,255.65 17.31 

63.0 Providing and fixing C.P. brass shower rose with 15- or 20-mm inlet:          18.22 
64.0 150 mm diameter   No. 7.00 ₹ 222.35 ₹ 1,556.45 18.22.2 
65.0 Providing and fixing C.P. brass bib cock of approved quality conforming to 

IS:8931:   
        18.49 

66.0 15 mm nominal bore.   No. 14.00 ₹ 506.80 ₹ 7,095.20 18.49.1 



 
 

97 

Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
67.0 Providing and fixing C.P. brass long nose bib cock of approved quality 

conforming to IS standards and weighing not less than 810 gms. 
  

        18.50 

68.0 15 mm nominal bore.   No. 9.00 ₹ 820.70 ₹ 7,386.30 18.50.1 
69.0 Providing and fixing C.P. brass long body bib cock of approved quality 

conforming to IS standards and weighing not less than 690 gms.   
        18.51 

70.0 15 mm nominal bore   No. 11.00 ₹ 798.95 ₹ 8,788.45 18.51.1 
71.0 Providing and fixing C.P. Brass extension nipple (size 15mmx50mm) of 

approved make and quality as per direction of Engineer-in-charge.   
No. 21.00 ₹ 74.80 ₹ 1,570.80 18.53A 

TOTAL OF SANITORY FITTINGS ₹ 1,58,913.45   
H KITCHEN AND CUPBOARD WORKS           

72.0 Providing and fixing ready made 304 grade stainless steel Modular kitchen 
basket and accessories such as right-angle basket (Plain Cup & Saucer, plant, 
Partition, Bottle rack, Thali, Cutlery) kitchen utensil basket, Dinner set basket, 
kitchen grain basket, Multipurpose basket as per site requirement including 
finishing (wherever required) and fittings. The same shall be fixed with 
necessary stainless-steel nuts & bolst, Stainless Steel screws & telescopic 
channel etc. as per direction of Engineer-in-charge. (For payment purpose only 
weight of Stainless-steel basket shall be considered excluding weight of all 
fixing accessories such as nuts, bolts, fasteners telescopic basket channels etc. 
Payment of providing and fixing telescopic channel shall be paid separately)  

Kg    375.35 ₹ 533.25 ₹ 2,00,155.39 9.173 

73.0 Providing and fixing stainless steel soft closing spring hinges at 0-degree 
hinges (hydrarlic type) of approved make/brand to cupboard shutters with full 
threaded steel screws including making necessary recess in board and finished 
etc. complete as per direction of Engineer-in-charge.  

No. 118.00 ₹ 272.00 ₹ 32,096.00 9.171 

74.0 Providing and fixing stainless steel soft closing heavy type telescopic drawer 
channels of approved make 500 mm long with screws etc. complete as per 
directions of Engineer- in-charge.  

sets  28.00 ₹ 885.10 ₹ 24,782.80 9.172 

75.0 Providing and fixing 6 mm thick both sides pre-laminated cement bonded 
wood particle board as per IS: 15786:2008 of approved brand and shade with 
suitable full threaded steel screws etc. on the backing of racks, drawer, 
cupboard, kitchen cabinet under kitchen counter etc. all complete as per 
direction of Engineer-in-charge.  

Sqm   14.54 ₹ 1,010.60 ₹ 14,694.13 9.167 
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Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
76.0 Providing and fixing factory made Kitchen Cabinet Shutter /Partition 20 mm 

nominal thickness of approved shade, quality and make, made from rigid foam 
sheets (Single extruded) having density 600 Kg/cum and laminated on both 
side by laminate Sheet/ PVC foil lamination. The exposed edges shall be sealed 
with PVC edge beading of same shade and colour. The shutter shall be fire 
retardent having necessary screw holding capacity. Shutter shall be fixed to 
frame using approved hinges with necessary stainless-steel screws, all 
complete as per direction of Engineer-in-charge.  

Sqm   37.34 ₹ 5,350.55 ₹ 1,99,789.54 26.10 

77.0 Providing and fixing ISI marked flush door shutters conforming to IS: 2202 
(Part I) non-decorative type, core of block board construction with frame of 1st 
class hard wood and well matched commercial 3 ply veneering with vertical 
grains or cross bands and face veneers on both faces of shutters:  

        9.21 

78.0 25 mm thick (for cupboard) including ISI marked nickel plated bright finished 
M.S. piano hinges with necessary screws   

Sqm   68.04 ₹ 2,093.70 ₹ 1,42,455.35 9.21.3 

79.0 Providing and fixing chromium plated brass curtain rod having wall thickness 
of 1.25 mm with two chromium plated brass brackets fixed withC.P. brass 
screws and PVC sleeves etc., wherever necessary complete:   

        9.46 

80.0 20 mm dia   m     37.35 ₹ 393.25 ₹ 14,687.89 9.46.2 
81.0 Providing and fixing 50 mm bright finished brass cup board or wardrobe knob 

of approved quality with necessary screws.   
No. 50.00 ₹ 74.25 ₹ 3,712.50 9.80 

82.0 Providing and fixing special quality chromium plated brass cupboard locks 
with six levers of approved quality including necessary screws etc. complete.  
  

        9.90 

83.0 Size 40 mm  No. 26.00 ₹ 319.75 ₹ 8,313.50 9.90.1 
TOTAL OF KITCHEN AND CUPBOARD WORKS     ₹ 6,40,687.10   
TOTAL COST OF CPWD DSR 2023 ₹ 18,94,192.89  

CPWD DSR (E&M) 2025 Items 
I ELECTRICAL EQUIPMENT           
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Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
84.0 LED Down lighter (SMD Type) (System lumen efficacy ≥ 105 < 120 lm/Watt 

) Supplying, installation, Testing & Commissioning of LED Recessed/ surface 
Down lighter (Round/ square/ Rectangular) SMD type of following body 
material with PMMA and prismatic diffuser and construction as per IS : 10322 
with driver as per the requirement with Driver efficiency >85%, Operating 
voltage AC 140-270 Volt, frequency 50/60 hz, Operating temp range -15 deg 
to 40 deg centigrade, internal surge protection of 2.5 KV with Short & Open 
circuit protection ,THD < 10% , P. F.≥0.95, IP20, CRI >80 , UGR (Unified 
Glare Rating) < 19, Flicker free (flicker should be below 5%), life time 
(LED,Driver & electrical circuitary), of minimum 50000 Burning Hours with 
70% of initial Lumen maintained till life ends , CCT 3000°K / 4000°K / 
5700°K / 6000°K / 6500°K (As per ANSI Bin), SDCM (Standard Deviation 
Color Matching) <3, Maximum power consumption should not more than the 
specified rating and Fixture shall be confirming to relevant BIS standards and 
trade mark certificate (T.C.). Manufactures Word Mark/ Name Engraved/ 
Embossing/ Screen printing on housing Complete in all respect i/c connections 
with 1.5 sq mm FRLS, PVC insulated copper conductor single core cable and 
earthing etc. as required with Minimum 5-year OEM warranty. System lumen 
efficacy ≥105 and <120 lm/Watt output. LM79 & LM80 Test report from 
NABL lab for all testing required for LED fixtures as per BIS shall be 
submitted. Shape size and CCT shall be as approved by Engineer-in-Charge as 
per requirement. (Thermal management: heat sink of aluminum housing such 
that LED junction temperature shall not rise above 90°C) Powder coated die 
cast /Extruded aluminium Body including trim. 

        8.1 

85.0 5 - 7 watt Each 12.00 ₹ 542.00 ₹ 6,504.00 8.1.1 
86.0 8 - 10 watt Each 6.00 ₹ 624.00 ₹ 3,744.00 8.1.2 
87.0 12 -15 watt Each 30.00 ₹ 715.00 ₹ 21,450.00 8.1.3 
88.0 18 watts Each 24.00 ₹ 920.00 ₹ 22,080.00 8.1.4 
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Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
89.0 LED Batten light (System lumen efficacy ≥105 <120 lm/Watt) Supplying, 

installation, Testing & Commissioning of LED surface mounted Batten light 
of following body material and construction as per IS : 10322 with driver 
(Replaceable) as per the requirement with Driver efficiency >85% ,Operating 
voltage AC 140-270 Volt, freq 50/60 hz, Operating temp range -15 deg to 40 
deg centigrade, internal surge protection of 2.5 KV with Short & Open circuit 
protection ,THD < 10% , P. F.≥0.95, IP20, CRI >80, Flicker free, (flicker 
should be below 5 %), life time (LED,Driver & electrical circuitary), of 
minimum 50000 Burning Hours with , 70% of initial Lumen maintained till 
life ends, CCT 3000°K / 4000°K / 5700°K /6000°K/6500°K (As per ANSI 
Bin), SDCM(Standard Deviation Color Matching) <3, Maximum power 
consumption should not more than the specified rating and Fixture shall be of 
relevant BIS standard and trade mark certificate ( T.C.). Manufactures Word 
Mark/ Name Engraved/ Embossing/ Screen printing on housing. complete in 
all respect i/c connections with 1.5 sq mm FRLS, PVC insulated copper 
conductor single core cable and earthing etc. as required with Minimum 5-year 
OEM warranty. System lumen efficacy ≥105 <120 lm/Watt output. LM79 & 
LM80 Test report from NABL lab for all testing required for LED fixtures as 
per BIS shall be submitted. Shape size and CCT shall be as approved by 
Engineer-in-Charge as per requirement. (Thermal management: heat sink of 
aluminum housing such that LED junction temperature shall not rise above 
90°C)  

        8.9 

90.0 CRCA Sheet Body (Thickness ≥ 0.50 mm)         
 

91.0 18- 22 watt Each 6.00 629.00 ₹ 3,774.00 8.9.5 
92.0 Brush Less Direct Current (BLDC) Motor Supply, Installation, Testing and 

Commissioning of ceiling fan with Brush Less Direct Current (BLDC) Motor, 
class of insulation: B, 3 nos. metal (Aluminum alloy) blades, 30 cm long down 
rod, 2 nos. canopies, shackle kit, safety rope, copper winding, steel/Al body 
Power Factor not less than 0.9, Service Value (CM/M/W) minimum as below, 
350 RPM (tolerance as per IS : 374-2019), THD (Total Harmonic Distortion) 
less than 10%, remote (preferably mobile app based) for speed control and all 
remaining accessories including safety pin, nut bolts, washers, temperature 
rise=75 degree C (max.), insulation resistance more than 2 mega ohm, suitable 
for 230 V, 50 Hz, single phase AC Ceiling Fan compliant to IS 374:2019 fan 
Supply, earthing etc. complete as req 

        9.1 
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Name of the work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, Oshiwara, Andheri (West) and staff quarters flat 
no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 & 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in Mumbai 
Sr No DESCRIPTION UNIT QTY RATE AMOUNT SOR NO 
93.0 1200mm, service value ≥ 6.0 CM/Min/Watt, air delivery 210 

CM/Min(Minimum) 
Each 18.00 ₹ 2,882.00 ₹ 51,876.00 9.1.3 

TOTAL OF ELECTRICAL EQUIPMENT ₹ 1,09,428.00   
TOTAL COST OF CPWD DSR (E&M) 2025 ₹ 1,09,428.00  

NON DSR ITEM 
J EQUIPMENT           

94.0 Supply and installation of kitchen chimney of nominal width 600/900 mm, 
minimum air flow 1400 m3/Hr., Brush less DC motor, complete with all 
accessories etc. as required. (Make: Glen /Elica or similar in price & 
specification in Kaff) 

Each 4.00 ₹ 26,711.00 ₹ 1,06,844.00 NSR 

95.0 Supply & fixing of aluminum flexible pipe of 150 mm dia along with 
accessories i/c connection and providing fixing back cover on the outlet end 
with coupler etc. as required. (Make: Prakash/ Jindal/Tata/ Supreme/Finolex) 

Rmt 13.00 ₹ 416.00 ₹ 5,408.00 NSR 

96.0 S/I/T/C of wall or base mounted type water purification system with wall 
mounting stand as per specification given below - Type of purification : 
(RO+UV+TDS) ., Material of body : ABS or Foodgrade Plastic/ 
Polycarbonate, Storage capacity : 7 to 10 Ltr., Flow rate at input TDS level of 
750 ppm at room temperature : 10 to 15 Ltr./hour, Input supply : 230 V AC, 50 
Hz,TDS Reduction : 90% (Approx.). (Make: Eureka Forbes model Aquaguard 
Enhance/KENT Pride/Havells Digi Plus) 

Each 4.00 ₹ 17,663.00 ₹ 70,652.00 NSR 

97.0 Supplying and fixing of Pre filter Set in the existing R.O. System i/c 
connection, testing etc. as reqd. (Make: Eureka Forbes/Kent/Havells) 

Each 4.00 ₹ 745.00 ₹ 2,980.00 NSR 

98.0 Supply of 3-liter capacity Storage type Electric Water Heater with ABS or 
shock proof outer body and, 5 Star rating as per BEE standard, external 
adjustable controller to withstand working pressure up to 8Kg/ cm2 & Multi-
Functional Safety Valve, with minimum product warranty 2 years. 

Each 4.00 ₹ 4,240.00 ₹ 16,960.00 NSR 

99.0 Supplying, installation, testing and commissioning of heavy-duty propeller 
type exhaust fan 300 mm sweep i/c louvers / shutters in the existing opening, 
including making the hole to suit the size of the above fan, making good the 
damage, connection, testing, commissioning etc. as required.  

Each 12.00 ₹ 2,359.00 ₹ 28,308.00 NSR 

  TOTAL OF EQUIPMENT  ₹ 2,31,152.00   
  TOTAL COST OF NON DSR ITEM       ₹ 2,31,152.00   

Total Cost    ₹ 22,34,772.89  
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SECTION – VII 
 
 
 
 
 
 
 
 
 
 
 

PRICE BID 
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Envelope 3 
(On BIDDER’s letter head) 

 
Name of work: Repair/Renovation of HUDCO’s Staff Quarters Flat No. 501, 204 & 104 at Gulmohar CHS, 

Oshiwara, Andheri (West) and staff quarters flat no. 5/51, 5/52 & 5/61 at HIRA CHS, 18/32 
& 18/33 at Samudra Darshan CHS and 24/32 at Anand Sagar CHS at Bandra (West) in 
Mumbai on percentage rate basis. 

 
PRICE BID 

 
Rates to be filled by Contractor in Percentage  

 
Sr. No. Name of 

Component 
Estimated 

(Cost in Rs.) 
Bidder Price 

 
 

   Percentage (%) 
Above / Below/ at Par 

Amount (Rs.) 
 

   In figures In words After Adding % at Par/ 

Below/ Above 
1 Civil Works- Cost 

of CPWD-D.S.R-

2023 Items 
  

18,94,192.89 

   

2 Cost of Non-

scheduled Items 
 

2,31,152.00 
 

   

3 Electrical Works -
Cost of CPWD-D.S. 
R E&M-2025 

1,09,428.00 

   

4  
Total Cost 

 
22,34,772.89   

 
 

 
5 

Total in words 

 
 
 
 

 
Note: 

1. The bidder has to quote rates on percentage basis (at par/below/above) the respective schedule 
of rates. (Rates shall be inclusive of GST) 

2. The bids will be accepted from bidders who have valid GST number. 
3. L1 bidder shall be arrived at, by considering the total amount. 

 
 
 
 
 
Date :        Authorised Signatory (s) 

 


